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The Orange County Water District (“OCWD” or District) is seeking proposals from 
qualified and experienced firms to provide inspection services during the construction of 
the AM-21R and AM-63 monitoring well clusters. OCWD intends to evaluate the 
proposals received and enter into an Eight-Month Professional Services Agreement 
(“Agreement”) with the qualified firm. The work is expected to commence on May 1, 2026. 
This Agreement will be for a minimum term of eight (8) months for the period from May 1, 
2026 to December 31, 2026.  The Agreement will be monitored closely for acceptable 
services rendered throughout the Agreement term. OCWD will have the option to 
terminate the contract in whole or in part during the Agreement term, for any reason or 
no reason, without penalty, upon notice.  The proposer will not be entitled to lost profits 
or any other compensation not earned prior to the time of termination.     
This Request for Proposal (“RFP”) describes the required scope of services, the 
information that must be included in the proposal, and the proposal selection process.  
Proposers are encouraged to carefully review this RFP in its entirety prior to submitting 
their proposals. Failure to submit information in accordance with these requirements and 
procedures may be cause for disqualification. 

1. INTRODUCTION 
The OCWD is an internationally recognized leader in the water industry that was formed 
in 1933 by the California State Legislature which entrusted OCWD to guard and protect 
the region’s groundwater basin and limited water supply. OCWD’s mission is to provide 
a reliable supply of high-quality water that is sourced in an environmentally responsible 
manner to the more than 2.5 million residents and businesses within the 270 square mile 
service area of Orange County, California that OCWD serves. OCWD manages three of 
Southern California’s greatest water supplies, this includes protecting rights to the Santa 
Ana River, managing and replenishing the Orange County Groundwater Basin, and 
operating and maintaining the Groundwater Replenishment System (GWRS), the world’s 
largest advanced water purification system for potable water reuse. More information 
regarding the OCWD can be found at www.ocwd.com. 

2. SOLICITATION SCHEDULE 
The solicitation schedule is summarized in the table below. OCWD reserves the right to 
modify the schedule below at its discretion. Proper notification changes will be made to 
interested proposers. 

  
RFP Issued February 19, 2026 
Optional Pre-Proposal Meeting March 3, 2026 at 10:00AM PT 
Questions Due Date March 10, 2026 at 12:00PM PT 
Proposals Due March 23, 2026 at 2:00PM PT 
Agreement Award Date April 2026 
 

http://www.ocwd.com/
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2.1.   Non-Mandatory Pre-Proposal Meeting 
The non-mandatory pre-proposal meeting will be held on March 3, 2026 at 10:00AM PT, 
we will be offering both in-person and virtual attendance options. The in-person option 
will be held at the District office, 18700 Ward Street, Fountain Valley, CA. Upon arrival, 
please stop at the guard shack and meet at the Administration Office front desk. The 
virtual option will be held via Microsoft Teams at, RFP-26-001 Microsoft Teams meeting.  
Meeting ID: 220 507 537 928 60 and Passcode: HA2ky2dD.  

Meeting participants will be required to sign in. A copy of the sign-in sheet will be posted 
on the OCWD website at, https://www.ocwd.com/working-with-us/rfp-contracts/, after the 
pre-proposal meeting.   

2.2.   Questions Concerning Request For Proposals 
All questions regarding the RFP must be submitted in writing before the deadline due 
date of March 10, 2026 at 12:00PM PT. All questions must be titled “Question – RFP-
25-016 AM-21R and AM-63 Inspection Services”. Responses to questions received 
from prospective proposers will be formally documented in a Question and Answer 
(Q&A) table that will be posted on the OCWD website: https://www.ocwd.com/working-
with-us/rfp-contracts/. The Q&A table will be updated regularly as questions are 
received from prospective proposers. Questions received after the questions due date 
will not be considered. 
 
Attention:  Ashlie Palamara, Contracts Administrator  
Email: procurement@ocwd.com   

2.3.  Deadline For Proposals 
Three (3) hard copies and one (1) electronic flash drive copy of the proposal must be 
received in a sealed envelope by OCWD no later than March 23, 2026 at 2:00PM PT or 
such later time that OCWD may announce by an addendum at any time prior to the 
proposal deadline. The envelope shall be plainly marked on the exterior “Proposal for 
RFP-25-016 INSPECTION SERVICES CONSTRUCTION OF AM-21R & AM-63 
MONITORING WELL CLUSTERS” and with the name, company name, and address of 
the proposer.  
 
Proposals must be mailed or delivered in person or via courier services at the District 
office listed below. To deliver submittal packages in person or via courier, please notify 
the guard at the main gate for proposal drop off. Sealed envelopes will be timestamped 
upon receipt at the receptionist desk.  
 
Orange County Water District 
Administration Office Building 
Attention: Ashlie Palamara, Contracts Administrator 
Address: 18700 Ward Street 

     Fountain Valley, CA  92708 

https://teams.microsoft.com/meet/22050753792860?p=HIigaXPKddJPvD2MDa
https://www.ocwd.com/working-with-us/rfp-contracts/
https://www.ocwd.com/working-with-us/rfp-contracts/
https://www.ocwd.com/working-with-us/rfp-contracts/
mailto:procurement@ocwd.com
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It is the Proposer’s responsibility to ensure that proposals are received prior to the 
submittal deadline.  Proposal packages should also include all signed Acknowledgment 
of Addendum forms that may be issued by OCWD as part of this RFP process, as further 
described below. Proposals received after the deadline will not be considered under any 
circumstances.  FAXED OR E-MAILED SUBMISSIONS WILL NOT BE ACCEPTED. The 
OCWD will not be responsible for the proper identification and handling of any proposals 
submitted incorrectly. Only responses properly submitted to OCWD will be considered. 
OCWD reserves the right to reject any and/or all responses received. There will be no 
formal opening of the proposals. 

2.4.   Pre-Submittal Activities 
The District reserves the right to revise the RFP prior to the date the Proposals are due. 
Addendums to the RFP shall be posted on the OCWD website: 
https://www.ocwd.com/working-with-us/rfp-contracts/ for all interested Proposers.  The 
District reserves the right to extend the date by which the Proposals are due. 

3. PROJECT BACKGROUND AND DESCRIPTION 
Proposed monitoring well clusters AM-21R and AM-63 will be constructed in the cities of 
Anaheim and Placentia, respectively. Each site will consist of a cluster of two monitoring 
wells constructed using direct mud rotary drilling equipment. The anticipated monitoring 
well depths will vary from a minimum of 175 feet to a maximum of 555 feet below ground 
surface.  
4. SCOPE OF SERVICES 
The work involves providing inspection services during the construction of 4 wells at 2 
sites (2-well monitoring well clusters).  Well site AM-21R is located in the City of Anaheim 
on private property approximately 450 feet south of Katella Avenue and 250 feet west of 
Dougless Road.  Well site AM-63 is located in the City of Placentia in the western-most 
parking log of Placentia Champions Sports Complex.  

See Exhibit A, at the end of this RFP, for the Scope of Services that is required for 
inspection services during well construction. The selected firm will be responsible for 
inspecting construction of two monitoring well clusters. 
5. GENERAL INFORMATION 
The District expects the selected firm to provide quality service in accordance with 
industry standards. The firm must demonstrate experience with the type of anticipated 
work and must have the ability to perform all services in a timely manner upon the 
request(s) from the District or the District’s authorized representative. All work shall 
comply with the requirements of federal, state, and local laws, and District requirements.  
 

Acceptable performance standards include, but are not limited to, dependability, 
contractor safety, demonstrated experience with anticipated work with the ability to 

https://www.ocwd.com/working-with-us/rfp-contracts/
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perform all anticipated services in a timely manner upon receipt of request, expertise 
providing monitoring well installation inspection services.  

5.1.   Minimum Qualifications 
The selected firm is required to have at minimum the following qualification:  

• Previous well construction inspection experience. 

6. ELEMENTS OF PROPOSAL 
The hard copy proposal shall be submitted in one sealed envelope, which shall include a 
two (2) part sealed proposal where each part shall be submitted in a separate sealed 
envelope. The electronic file shall include two separate PDF files, plainly marked with Part 
One and Part Two as listed below:  
 

1. Part One: the first envelope and PDF file shall be plainly marked as Part One – 
Statement of Qualifications. The name and address of the Proposer shall be 
marked on the physical envelope.  
 

2. Part Two: the second envelope and separate PDF file shall be plainly marked as 
Part Two – Price Proposal. The name and address of the Proposer shall be marked 
on the physical envelope. 

 
To provide a degree of consistency in the review of the written proposals, firms are 
required to include the following content in their proposals. The information required 
below will be used to evaluate each proposal based on the evaluation criteria outlined in 
this RFP.  Proposals may be deemed nonresponsive if they do not respond to all areas 
specified below. 
 
Proposals shall be prepared simply and economically, providing a straightforward and 
concise description of how the proposal has satisfied all the requirements of this RFP.  
Emphasis shall be on completeness and clarity of content with sufficient detail to allow 
for accurate evaluation and comparative analysis.  Excessive or irrelevant materials will 
not be favorably received. 
 
Please include the following in your proposal: 

6.1 Part 1 - Statement of Qualifications 
The following subsections describe the contents required in Part One of the proposal. 
Part One of the proposal shall be of such scope and depth to sufficiently describe and 
demonstrate the Proposer’s understanding of and approach to the project(s). 

6.1.1 Title Page  
The proposer should identify the RFP title, name and title of the firm’s contact person, 
address, telephone number, fax number, email address, and date of proposal submission. 
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6.1.2 Cover letter 
A principal of the firm authorized to commit the firm to the requirements of the RFP must 
sign the cover letter. The letter should identify a contact person (name, e-mail address, 
and phone number) for future communication during the selection process. And shall also 
discuss the Proposer’s commitment to providing high quality services, describe the firm’s 
understanding and approach to the services, and its ability to perform the requirements 
of this RFP. Include a brief background of the firm including history, types of services 
provided, number of employees, number of offices and locations with staff size and 
disciplines, and any other relevant information that may be useful in determining the firm’s 
qualifications to provide the services described in this RFP.  

6.1.3 Table of Contents 
The table of contents should include a clear and complete identification by section and 
page number of the submitted materials. 

6.1.4 Experience and Record of Past Performance. 
Provide a minimum of three (3) references from other municipal, city, or county 
governmental agencies for which the company has recently or is currently providing 
monitoring well installation inspection services that is equivalent or greater in scope 
as being required in this RFP.  Indicate the scope of work, date, contract amount, and the 
name, email address, and telephone number of the client contact.  Also provide a 
complete list of other public agencies in California utilizing your services over the past five 
(5) years.  Ongoing projects currently being performed by the proposer also may be 
submitted for consideration. The District at its discretion may contact the references for 
additional information.  Failure to provide accurate contact information may be cause for 
rejection of the proposal as being nonresponsive.     

6.1.5 Project Team and Qualifications 
Provide an organizational chart that describes the structure of the project team, 
including subconsultants.  The project team description shall identify the following:  
 

(i) The Project Manager,  
(ii) The names of readily-available key personnel that will be deployed for each 

task and their contact information, and the primary office locations of each 
project team member,  

(iii) The role each team member will play in providing services under the 
Agreement, and  

(iv) A written assurance that the key individuals listed and identified will be 
performing the work and will not be substituted with other personnel or 
reassigned to another project without the District’s prior approval.  The 
proposal shall clearly identify who will lead the execution of assigned tasks 
and the respective personnel that will be assigned to them. 
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Provide a description of the experience, qualifications including required licenses and 
certifications, area of expertise or specialization, and availability (including current 
workload) of the project team members, including subconsultants/subcontractors, if any.  
Describe other project commitments by project team members and the anticipated level 
of involvement of each team member based on the abilities and expertise required for the 
type of work desired.   
Provide the resumes of all members of the project team, including subconsultants/ 
subcontractors, as an appendix.  Each resume shall not exceed three (3) pages and shall 
include name and title, education, years with the company, licenses and certifications 
(issue and expiration dates), home office location, relevant experience within at least the 
last five (5) years, and other required qualifications discussed in this RFP.  
The identified Project Manager will be OWCD’s main point of contact for all assigned 
projects for the duration of the Agreement.  The proposal shall include the Project 
Manager’s contact information, including phone and e-mail address.  
Once an Agreement has been executed, the Consultant must request approval from the 
District in advance of any new personnel being assigned to the project.  The District 
reserves the right to reject or remove personnel performing services at any time for the 
duration of the Agreement. 

6.1.6 Project Overview and Approach 
Present a narrative overview of the Proposer’s understanding of the RFP requirements 
and the overall approach and technical plan for accomplishing the work assignments.  
Also discuss at a minimum the following: 
 

• Ability to successfully complete work assignments within the District’s required 
time frame and, as necessary, on short notice, 
 

• Approach to assignment of work within the firm and how team members will 
conduct tasks and prepare anticipated deliverables,  
 

• Describe the Proposer’s project management approach and communications 
protocol,  
 

• Describe the Proposer’s approach to quality assurance and control, as well as any 
performance guarantees,  
 

• Technical approach to assigned tasks, such as deployment strategies (how the 
project will be implemented from mobilization to demobilization), and 
 

• Identify current and reasonably foreseeable actual and possible constraints, 
problems, and/or issues that could hinder the execution of services under the 
contract, and suggest approaches to resolving or managing these constraints, 
problems, and/or issues. 
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6.1.7 Additional Services 
Include any comments, suggestions, or additions the Proposer may have regarding the 
scope of work or any other aspects of the work that the Proposer feels would be helpful 
to OCWD in selecting a firm for the services described in the RFP.   Identify the potential 
impact(s) or benefit(s) that these recommendations would have if accepted by OCWD.  
Tasks above the minimum to complete the work described herein shall be clearly 
identified as “optional” in the proposal. 

6.1.8 Man-Hour Estimate  
In part one of the proposal, the proposer shall include a table of the Man-Hour estimate, 
summarizing labor hour breakdowns by the project tasks and subtasks identified in 
Section 4.0 (including other subtasks as the Proposer sees fit) and associated personnel, 
including any subconsultants, as well as total hours.  Names and titles/categories of 
individuals proposed to work on the project tasks/subtasks, including names of 
subconsultants/ subcontractors shall be indicated. The labor hours for proposed optional 
tasks, if any, shall be presented in a separate table to differentiate it from the baseline 
Scope of Work.  
 
Fully loaded hourly billing rates and proposed fee for the project tasks and subtasks 
identified in Section 4.0, including proposed optional tasks, shall be provided by proposer 
within part two of the proposal per Section 6.2.  

6.1.9 OCWD Standard Agreement 
Proposers shall provide a statement that the Proposer accepts OCWD’s form of Services 
Agreement attached hereto as Exhibit C. Proposers responding to this RFP must be 
prepared to proceed with the Services Agreement in the form provided. Failure to comply 
with this requirement may result in the Proposer being disqualified and excluded from 
future procurement where applicable. The Services Agreement shall be executed by the 
Proposer within ten (10) calendar days of receipt of OCWD’s Notice of Award to Proposer. 

6.1.10 Statement of Insurance Compliance 
Proposer shall provide a statement that it will meet the insurance requirements that are 
listed in the Services Agreement, attached hereto as Exhibit C. OCWD will request the 
insurance forms and associated documentation when OCWD provides notice that the 
Services Agreement is awarded. 

6.1.11 Billing 
Proposers shall provide a statement that it will meet the minimum requirements specified 
here. At a minimum, the invoice for services shall include the Purchase Order Number, 
Agreement Number, and the itemized summary of each authorized project task along with 
the names of persons, their job titles, the hours worked, and hourly billing rates. OCWD 
will provide reporting requirements to the selected firm, and the selected firm shall 
prepare invoices that comply with the requirements. Failure to satisfy the reporting 
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requirements may result in rejection, payment delay, or short pay of the invoices 
submitted to OCWD for payment. The selected firm shall submit invoices separated by 
well site. Multiple invoices are allowable for each site however, billing for two sites cannot 
be combined. 

6.1.12 Conflict of Interest 
Provide a statement that the proposer, individuals employed by the proposer, or firms 
employed by or associated with the proposer, do not have a conflict of interest with the 
Project. The proposer shall exercise reasonable efforts to prevent any actions or 
conditions that could result in a conflict of interest and shall include, but is not limited to, 
establishing precautions to prevent its employees or agents from making, receiving, 
providing in, or offering gifts, entertainment, payments, loans, or other considerations 
which could be deemed to appear to influence individuals to act contrary to the best 
interest of the District.  If a potential conflict of interest is identified in any form, the 
Proposer shall inform the District immediately.  Proposers are subject to disqualification 
on the basis of a conflict of interest as determined by OCWD. By submitting a proposal 
you are stating you do not have a conflict of interest with the Project.  

6.1.13 Equal Employment Opportunity And Affirmative Action Requirements 
The proposers shall provide a Statement of Equal Employment Opportunity/Affirmative 
Action.  The selected consultant/contractor and each subconsultant/subcontractor shall 
not discriminate in the employment of persons on the work because of race, religious 
creed, color, national origin, ancestry, physical handicap, medical condition, marital 
status, sexual preference or sex of such persons except as permitted by Section 12940 
of the California Government Code.  The selected contractor is expected to maintain 
policies similar to those of the District regarding equal employment opportunities and 
affirmative action as set forth in the District’s Administrative Policies. 
 
The selected firm shall not be eligible to construct the subject project, nor partner in any 
way with the Contractor or Construction Management firms executing the construction 
activities unless expressly authorized by OCWD in writing. 

6.2 Part 2 - Price Proposal (Separate Sealed Envelope) 
Part two of the proposal shall include a table showing the following information: 

• Labor hour breakdowns by the project tasks and subtasks identified in Section 4.0 
(including other subtasks as the Proposer sees fit) and associated personnel, 
including any subconsultants, as well as total hours.  Names and titles/categories 
of individuals proposed to work on the project tasks/subtasks, including names of 
subconsultants/ subcontractors shall be indicated.  
 

• Fully loaded hourly billing rates – All direct, capital, and reimbursable expenses, 
including but not limited to travel and transportation costs, meals, lodging, office 
equipment and supplies, administrative and communications fees, etc., must be 
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built into the hourly rates.  Therefore, the District shall not pay Consultant nor its 
subconsultants/ subcontractors for any direct or reimbursable expenses incurred 
for implementation of the scope of services described herein. 
 

• The labor hours and fees for proposed optional tasks, if any, shall be presented in 
a separate table to differentiate from the baseline Scope of Work.   
 

It is expected that the indicated hourly rates will remain in effect for the duration of the 
Agreement unless otherwise specified and approved by OCWD. The rate sheet shall 
include any other rates or fees, such as markups for subconsultants/subcontractors not 
identified as part of the project team, equipment markups, or other direct costs that may 
be incurred.     
The proposal shall also include a description of the anticipated method of billing for 
services performed, with provisions for monthly billing that will include itemized 
accounting of hours of personnel, hourly rates, and percent completion for each task 
identified. A project schedule shall be included with the invoice to track project costs on 
a resource loaded schedule.  

7. PROPOSAL SUBMISSION REQUIREMENTS 
 

7.1. Proposal Format 
The proposal shall be limited to no more than 15 single-pages in 8.5” width x 11” length 
size recycled or recyclable white bond paper, paginated, and bound. This does not 
include the title page, table of contents, cover letter, appendices, dividers, or résumés. 
Any oversized documents, such as charts or tables, must be folded to size and secured 
in the envelope. 
 
All files shall be bookmarked and in a text searchable PDF format (i.e., not scanned 
images) compatible with Adobe Acrobat Version 8.0 (at a minimum). The main directory 
of the flash drive shall contain the entire proposal as two separate PDF files for Part One 
and Part Two. All sections of the PDF file shall be bookmarked. 

7.2. Proposal Preparation Costs 
This solicitation does not commit the District to award any work nor to pay any costs 
incurred from the preparation of proposals. Firms responding to this RFP will be solely 
responsible for all costs and expenses incurred during the selection process. 
 

8. SELECTION PROCESS 
Proposals will be evaluated in a two-step evaluation process. Step One of the evaluation 
process will include the evaluation of all responsive proposals by a selection committee 
formed by the District. The proposals shall be of such scope and depth to sufficiently 
describe and demonstrate the Proposer’s understanding, project approach, experience 
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and qualifications to successfully complete the scope of work described herein. Submittal 
of incomplete or vague responses to any section or subsection of this RFP may result in 
rejection of the proposal. Proposals will be evaluated, scored, and ranked based on the 
criteria specified in the table below without consideration of the project fee (Part 2 – Price 
Proposal). The evaluation criteria listed in the OCWD Proposal Evaluation Form (Exhibit 
B) will be used to evaluate each Proposer.  
 
Before the Part 2 – Price Proposal envelopes are opened, the proposal review scores will 
be evaluated and ranked. Normally, only the top three will be selected for fee 
consideration. However, if the scores are close and the selection committee determines 
that more than the top three scoring firms are qualified to perform the project, then all 
those so determined will be identified and the District may conduct interviews with the 
identified top scoring Proposers on the dates specified in Section 2 of this RFP. 
 
 

Item No. Criteria for Proposal Evaluations Maximum 
Points 

1 Project Approach and Schedule  5 
2 Experience and Qualifications of the Project Manager 20 
3 Experience of Firm and Other Project Team Members 30 
4 Time Commitment of Key Staff 15 
5 Record of Success on Recent Similar Projects 15 
6 Man-Hour Estimate 15 

TOTAL POINTS: 100 
 
Once the Proposers are ranked and a shortlist of the three highly ranked Proposers have 
been selected, OCWD will then open the sealed Part 2 – Price Proposal envelopes from 
each of the top ranked firms for project fee consideration. The selection committee will 
review the evaluation score and the proposed fees, and present these with a 
recommendation to the OCWD Board of Directors. Pricing shall remain firm for the entire 
term of the agreement. The District reserves the right to award the Agreement to the firm 
that presents the proposal, which in the judgment of the District, best accomplishes the 
desired results based upon this information. The selected firm must be able to begin work 
immediately upon award of an Agreement and must be able to maintain the required level 
of effort to meet the proposed schedule. 

8.1. Project Approach and Schedule 
The District will evaluate the Proposer’s overall approach to executing the project and the 
proposed schedule. Considerations include, but are not limited to the following: 

• The Proposer’s understanding of the nature of the required services, the District’s 
objectives, and the scope of work, as demonstrated through the proposal. 
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• The clarity and completeness of the proposed project approach, including how the 
Proposer plans to perform the work and deliver the required tasks. 

• The work plan, methodology, and sequencing of tasks, with specific regard to 
budget sensitivity, efficiency, adherence to District standards and applicable 
regulatory codes, and relevance of the assigned tasks. 

• The degree to which the approach is logical, well-organized, and clearly 
articulated. 

• The extent to which the Proposer demonstrates insight into OCWD’s specific 
needs and shows interest in the details of the desired services. 

• The inclusion of innovative or value-added ideas that enhance the project or 
improve outcomes. 

• The Proposer’s ability to identify potential risks, challenges, or areas of concern 
and propose practical solutions based on relevant experience. 

• The feasibility, realism, and achievability of the proposed project schedule, 
including alignment with the District’s needs and timelines. 

 

8.2. Experience and Qualifications of the Project Manager 
The District will assess the professional background, experience, and overall suitability of 
the proposed Project Manager. Considerations include, but are not limited to, the 
following: 

• The extent to which the proposed Project Manager demonstrates relevant 
experience managing projects of similar scope, complexity, and nature. 

• Evidence that the Project Manager possesses the technical knowledge, 
professional background, and leadership capability necessary to successfully lead 
the project. 

• The relevance and value of the Project Manager’s additional qualifications, 
certifications, or specialized expertise as they relate to the District’s needs. 

• The Proposer’s demonstration of how the Project Manager will organize and lead 
the execution of the work, including team composition, roles and responsibilities, 
accountability, and lines of authority. 

• The strength and clarity of the proposed project management structure, including 
communication protocols, coordination procedures, and how the Proposer’s staff 
will interact with the District’s team. 

• The Project Manager’s ability to integrate and oversee subconsultants or 
subcontractors, where applicable. 

• The presence of a solid quality assurance and quality control program that reflects 
an understanding of the need to deliver accurate, complete, and high-quality work 
products. 

• Any additional services, capabilities, or considerations proposed that, while not 
expressly requested in the RFP, are relevant and beneficial to the scope of 
services. 
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8.3. Experience of Firm and Other Project Team Members 
The District will evaluate the experience and qualifications of the Proposer and the 
proposed project team members, excluding the Project Manager. Considerations include, 
but are not limited to, the following: 

• The extent to which the firm demonstrates experience performing services of 
similar scope, complexity, and nature. 

• Evidence that the firm possesses the technical capability, resources, and 
organizational capacity necessary to successfully perform the work. 

• The relevance of the firm’s past projects to the services requested in this RFP. 
• The degree to which proposed team members, in their designated roles, 

demonstrate the appropriate experience and expertise to perform their assigned 
tasks. 

• Alignment between each team member’s background and the specific 
responsibilities they are proposed to perform. 

• The firm’s demonstrated ability to assemble and maintain a qualified, cohesive 
team capable of meeting the District’s needs. 

• Where applicable, the firm’s experience working with public agencies and within 
regulatory environments similar to those of the District. 

 
 

8.4. Time Commitment of Key Staff 
The District will evaluate the proposed level of effort and allocation of time by key staff 
assigned to the project. Considerations include, but are not limited to, the following: 

• The number of hours and level of effort that key and senior staff are committing to 
the project. 

• The appropriateness of the staffing mix, including the balance between key/senior 
staff and junior staff performing the work. 

• The extent to which key staff are meaningfully involved in critical tasks, decision-
making, and project oversight. 

• Whether the proposed staffing approach is commensurate with the type, scope, 
and complexity of the project. 

• The realism and adequacy of the proposed labor allocation to successfully deliver 
the work within the required schedule and quality expectations. 

• For more complex or technical projects, the degree to which the proposal reflects 
a higher proportion of key or senior staff involvement, as compared to less complex 
assignments. 
 

8.5. Record of Success on Recent Similar Project 
The District will review the Proposer’s track record on similar or related projects. 
Evaluation will focus on prior performance, including quality of work, adherence to 
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schedules, cost control, and demonstrated ability to successfully manage project 
challenges. 

• Whether the firm and proposed project team have successfully completed 
projects of similar scope, complexity, and nature. 

• The firm’s demonstrated ability to deliver projects on time and within budget. 
• The effectiveness of the proposed Project Manager in working collaboratively 

and productively with prior clients. 
• The quality and success of the work product, including whether the design or 

deliverables resulted in successful implementation or construction, where 
applicable. 

• The firm’s responsiveness, professionalism, and ability to resolve issues during 
project execution. 

• Overall client satisfaction, as reflected in reference feedback. 
• Whether the references would retain the firm and/or Project Manager again for 

similar work. 
 

8.6. Man-Hour Estimate 
The District will evaluate the Proposer’s man-hour estimates and level-of-effort 
assumptions for each project task. Considerations include, but are not limited to, the 
following: 

• Whether the proposal provides a clear breakdown of man-hours for key staff by 
project task, as well as total man-hours per task for all staff. 

• The degree to which the man-hour allocation reflects a sound understanding of the 
scope, complexity, and effort required for each task. 

• The realism and reasonableness of the proposed level of effort across all tasks 
and phases of the project. 

• Consistency between the proposed man-hours and the described project 
approach, methodology, and schedule. 

• How the overall man-hour totals and task-level estimates compare to those 
proposed by other firms, as an indicator of the Proposer’s understanding of the 
project requirements. 

• Whether the man-hour distribution demonstrates thoughtful planning and 
alignment with the District’s expectations for quality, efficiency, and performance. 
 

9. SPECIAL CONDITIONS 
 

9.1.  RESERVATIONS 
This RFP does not commit the District to award a contract, to defray any costs incurred 
in the preparation of a Proposal pursuant to this RFP or to procure or contract for work. 



OCWD RFP-25-016 - INSPECTION SERVICES CONSTRUCTION OF AM-21R & AM-63 
MONITORING WELL CLUSTERS 

 

Orange County Water District    
INSPECTION SERVICES CONSTRUCTION OF AM-21R & AM-63 MONITORING WELL CLUSTERS 
RFP-25-016 
February 19, 2026 

Page 14 of 11 

9.2.  PUBLIC RECORDS 
All Proposals submitted in response to this RFP become the property of the District and 
are public records and as such may be subject to public review. 

9.3. RIGHT TO CANCEL 
The District reserves the right to cancel, for any or no reason, in part or in its entirety, this 
RFP including but not limited to: selection schedule, submittal date, and submittal 
requirements.  If the District cancels or revises the RFP, the District will notify all the 
proposers in writing via email. 

9.4. ADDITIONAL INFORMATION 
The District reserves the right to request additional information and/or clarifications from 
any or all Proposers. 

9.5. PUBLIC INFORMATION 
Release of Public Information selection announcements, contract awards, and all data 
provided by the District shall be protected from public disclosure.  Proposers desiring to 
release information to the public must receive prior written approval from the District. 
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INTRODUCTION 
 
Orange County Water District (OCWD or District) is seeking proposals from 
qualified firms that are interested in providing inspection services during the 
construction of 4 wells at 2 sites (2-well monitoring well clusters).  Well site AM-
21R is located in the City of Anaheim on private property approximately 450 feet 
south of Katella Avenue and 250 feet west of Dougless Road.  Well site AM-63 is 
located in the City of Placentia in the western-most parking log of Placentia 
Champions Sports Complex.  
 
BACKGROUND 
 
Monitoring wells AM-21 and AM-21A (wells) were constructed in 1991 as part of a 
volatile organic compound (VOC) investigation in the cities of Anaheim and 
Orange. The wells were constructed on City of Anaheim right-of-way, adjacent to 
the Honda Center. In 2025, the wells were destroyed in preparation for the 
OCVIBE redevelopment Project. Prior to destruction, VOCs in these wells were 
rarely detected, and when detected, concentrations were well below drinking water 
standards. The wells provided useful water quality and water level data for general 
basin monitoring. Additionally, the wells were part of the proposed monitoring well 
network for possible future recharge of GWRS water at near-by OCWD recharge 
basins. OCWD has worked with City of Anaheim staff and the OCVIBE team and 
located a suitable replacement well location. The replacement location (AM-21R) 
is approximately 900 feet southwest of the original AM-21 location.  
 
The purpose of proposed monitoring wells AM-63A and AM-63B (wells) is to fill a 
large data gap in the OCWD monitoring well network in both the Shallow and 
Principal aquifers in the City of Placentia north/northeast of the District’s Anaheim 
Forebay spreading grounds. OCWD staff has worked with City of Placenta staff to 
select the well location at the Placentia Champions Sports Complex.  
 
Maps showing the location of the project area and the specific well locations are 
shown in Exhibit A-1. 
 
PROPOSED WELL INSTALLATIONS 
 
The wells will be constructed with 4-inch diameter PVC casings installed in a single 
borehole drilled using direct mud rotary equipment.  Each casing will have an 
anticipated 5-, to 20-foot-long screen installed to monitor water levels and quality 
at a specific depth.  The typical well construction details and anticipated well 
depths are shown in Exhibit A-2.  Actual depths will vary, depending on observed 
field conditions.   
 
AM-21R: OCWD is currently working with the property owner to finalize a license 
agreement for installation and long-term monitoring of the proposed well cluster. 
The well site is an active construction zone including demolishing existing 
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structures, site regrading, and construction of a parking structure. Construction of 
the wells will be completed after the site has been regraded and a license 
agreement has been completed with the property owner. 
 
AM-63: Placentia staff has requested that construction of the wells start on June 
1, 2026 to minimize impacts to the Placentia Champions Sports Complex 
schedule. 
 
The proposed Project schedule for both sites will be finalized after selection of a 
drilling contractor. 
 
SITE RECORDS 
 
Lithologic logs for nearby wells are available upon request. 
 
GENERAL INFORMATION 
 
In general, this work shall include full-time inspection of all phases of work at the 
well sites.  Some non-critical phases of work may be inspected on a part-time basis 
(described below). OCWD anticipates that all work will be conducted during 
daylight hours, Monday through Friday. Some Saturday work may be necessary 
to complete important tasks such as well construction. 
 
 
SCOPE OF WORK 
The proposed scope of services is divided into the following categories: 
 
Task 1 – Mobilization (including geophysical utility clearance 
 
Task 2 - Conductor Casing Installation 
 
Task 3 – Borehole Drilling (including wiper passes) 
 
Task 4 – Geophysical Logging 
 
Task 5 – Well Construction 
 
Task 6 – Well Development (including disinfection) 
 
Task 7 – Site Clean-up, Vault Installation, and Video Survey 
 
Task 8 Well Survey 
 
Task 9 – Prepare Well Construction Report 
 
Task 1 – Mobilization 
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In general, all phases of work require full-time inspection; however, part-time 
inspection is allowable during mobilization.   Task 1 shall include geophysical utility 
clearance of the AM-63 well site. The Consultant shall subcontract a geophysical 
utility location firm to complete this task. It is recommended that a representative 
from the drilling contractor be on site during the utility clearance.  Consequently, 
the Inspector shall coordinate the geophysical work with the Drilling Contractor. 
Geophysical utility clearance is not required at the AM-21R site. Additionally, the 
contractor will perform an air knife utility clearance of each borehole location (both 
sites). The selected consultant shall be on site to witness the utility clearance and 
to log soils. A City Encroachment Permit must be obtained by the drilling contractor 
prior to any work at the AM-63 well site. 
 
Task 2 – Conductor Casing Installation (AM-63B only) 
 
The Inspector shall be on site during the drilling and installation of the conductor 
casing.  The Inspector shall ensure that representative formation samples are 
collected from the conductor borehole at 5-foot intervals.  The Inspector shall also 
log cuttings from the borehole using the Wentworth soils classification, and other 
lithologic characteristics as described below under Borehole Drilling.  The 
Inspector shall check and measure all casing on site and ensure that the contractor 
is using proper installation techniques. 
 
Task 3 –Borehole Drilling 
 
The Inspector shall be on site during the drilling of the borehole however, part-time 
inspection is allowable during wiper passes.  During drilling, the Inspector shall 
ensure that representative formation samples are collected on minimum 5-foot 
intervals and at changes in lithology.  Other responsibilities shall include, but not 
limited to: 
 

• Testing of Drilling Fluid Properties – Ensure that the drilling fluid is tested 
per the Drilling Contractor’s approved drilling fluid program for the specified 
parameters and on the specified intervals. 

• Sample Collection – Ensure that samples are collected at the correct depth 
and are representative of each five-foot interval.  Samples shall be collected 
and placed in zip-lock bags (provided by the Consultant) labeled with the 
depth interval.  Representative samples from each zip-lock bag shall be 
placed in chip trays provided by OCWD.  If requested by OCWD, the chip 
trays shall be delivered to OCWD’s office in Fountain Valley. 

• Lithologic Logging – The Inspector shall develop a lithologic log of each 
borehole and shall describe the formation samples using the Wentworth 
Scale for grain size, Munsel soil color, and percentage of components as 
well as sorting, roundness, and sphericity.  Other notable properties such 
as clay plasticity, shell fragments, wood fragments, etc. Shall be included in 
the lithologic log. 
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• Check Contractor’s Drill Pipe Tally – The Inspector shall ensure that the 
contractor is measuring and recording each drill pipe used.  In addition, the 
Inspector shall verify that the contractor’s pipe tally is correct. 

 
Per the District’s Technical Specifications, the drilling rate for the direct mud rotary 
drilling method shall be limited to a maximum of 20 feet per hour. There will be an 
approximate 24- to 63-hour well design period following borehole drilling and 
geophysical logging (deep wells only). 
 
Per the District’s Technical Specifications, prior to execution of geophysical 
logging, if more than four (4) hours has elapsed after borehole drilling is completed, 
the Contractor shall run a wiper pass to the total depth of the borehole  Additionally, 
after geophysical logging and receipt of the final well design, the Contractor shall 
run a wiper pass to the total depth of the borehole to re-condition the borehole prior 
to well construction. 
 
Task 4 – Geophysical Logging 
 
The Inspector shall be on site to witness geophysical logging of the deep mud 
rotary borehole at each site.  The Inspector shall obtain copies of the logs for 
OCWD per the driller’s contract documents. Geophysical logs will include, 
spontaneous potential, 16-inch normal resistivity, 64-inch normal resistivity, 
laterolog 3 (guard resistivity), natural gamma, sonic velocity-variable density, and 
caliper log. 
 
Task 5 – Well Construction 
 
The Inspector shall be on site during well construction activities including 
installation of the casing, screen, gravel pack, bentonite-sand seals, and the 
cement seal.  It is the contractor’s responsibility to measure each casing and 
screen joint.  The Inspector shall ensure that the contractor is measuring all casing 
and is completing the necessary tally.  In addition, the Inspector shall verify that 
the contractor’s casing tally is accurate.  In addition, the Inspector shall ensure that 
all screen intervals, gravel pack, and seals are constructed according to the final 
well design.  All back-fill material receipts shall be obtained by the Inspector for 
OCWD.  The Inspector is responsible for, but not limited to: 
 

• Construction Tremie Tally – The Inspector shall take an accurate count of 
all construction tremie on site prior to gravel and seal placement.  The 
Inspector shall also ensure that the contractor is measuring and recording 
all tremie pipe installed in the borehole.  In addition, the Inspector shall verify 
that the contractor’s pipe tally is correct. 

• Back-Fill Volumes – The Inspector shall calculate and record borehole and 
back-fill volumes to ensure that the gravel and seal material is not bridging 
during installation 
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• Well Diagram – The Inspector shall make a field well diagram that shall 
include accurate depths for screen, casing, gravel pack, and seals.  The 
diagram shall also include the volumes of back-fill material used per interval. 

 
Task 6 – Well Development 

 
The Inspector shall be on site during well development (including disinfection) and 
shall ensure that the proper development techniques are employed by the 
contractor.  Through out development, the Inspector shall measure and record the 
following, but not limited to: 
 

1. Static and Pumping Water Levels 
2. Airline and Pump Setting Depths 
3. Discharge Rates 
4. Field parameters of discharge including pH, TDS, EC, temperature, & 

settleable solids 
5. Installation and operation of equipment 

 
Per the District’s Technical Specifications, contractor’s billable hours start when 
equipment is placed in operation and ends when equipment is stopped.  OCWD 
does not consider tripping of pipe and pumps to be billable.  Therefore, the 
Inspector shall record all times of installation and operation so that accurate billable 
hours can be calculated.  OCWD anticipates approximately 15-20 hours of actual 
airlifting and pumping per well casing for development.  
 
At the completion of development of each well, the Consultant shall collect 
groundwater samples for analysis at the OCWD laboratory.  The Consultant shall 
transport the groundwater samples to the District’s Fountain Valley laboratory 
within 24-hours of sample collection.  The District will supply the necessary sample 
containers, coolers and chain of custody forms.  The Consultant is responsible for 
keeping the samples cold via water ice.  Ice will not be supplied by the District. 
 
The final step of development will consist of disinfection.  Disinfection will consist 
of chlorinating the well with a 50 ppm solution of sodium hypochlorite followed by 
a 12- to 24-hour waiting period. Following the waiting period, the well will be airlifted 
for approximately 1 hour. Very low chlorine residual in the well is acceptable at 
completion of disinfection. 

 
Task 7 – Site Clean-up, Vault Installation, and Video Survey 

 
The Inspector shall conduct daily site visits during site clean-up and direct the 
contractor as necessary.  The Inspector shall be on site during vault installation to 
ensure that the surface completion is done per the contract documents. The 
consultant shall be on site during video surveys and will obtain DVD copies of the 
survey and report. 
 
Task 8 – Well Survey 
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The Consultant shall subcontract with a state-licensed surveyor to complete 
surveying of the monitoring wells.  The following is a list of survey requirements: 

 
1. Locate and establish survey control using NAD83 horizontal datum 

coordinates plus NGVD29 and NAVD88 vertical datum County benchmark 
elevations. 

 
2. Measure coordinates, to the nearest 0.1 feet, on the center of the well 

vault lid and mark the location of the measurement with a notch or paint 
mark. 

 
3. Measure elevations of the ground surface at the northwest corner of the 

concrete well pad and mark the location of the measurement with a notch 
or paint mark. 

 
4. Measure elevation, to the nearest 0.01 feet, at the top of the well casing 

with the cap removed. Mark the location of the measurement with a notch 
and felt tip marker.  Complete measurement and marking on the north 
edge of the well casing. 

 
5. Final product will be a report stamped with a licensed survey seal listing: 

• Name of well or boring 
• Coordinates in State Plane, NAD83, California 6-0406 
• Ground surface and top of well casing elevation in both NGVD29 

and NAVD88. 
• Date of Survey 
• Rough sketch or map showing locations of survey measurement 

points including north arrow. 
 
Task 9 – Well Construction Report 
 
Upon completion of the project, the Consultant shall prepare a Preliminary Draft 
Well Construction Report for review by District staff.  Upon completion of District 
review, the Consultant shall make modifications to the report and submit 2 hard 
copies and a pdf file of the Final Well Construction Report. The report shall contain, 
but not be limited to the following sections. 
 

1. Introduction 
2. Construction Activities Description (by task) 
3. Figures 

a. Location Map(s) 
b. Final As-Built Well Diagrams 
c. Lithologic Logs 

4. Tables 
a. Well Construction Dates (by task) 
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b. Well Construction Details 
c. Well Development Details 

5. Appendices 
a. Permits (supplied by OCWD) 
b. Lithologic Logs 
c. Geophysical Logs 
d. Inspector’s Field Reports/Notes 
e. Contractor’s Daily Logs 
f. Development Records 
g. Survey Report (supplied by OCWD) 
h. Water Quality Sample Results (supplied by OCWD) 
i. Photo Log 

 
Field Reporting 

 
Upon completion of the project, copies of all field reports and notes shall be 
included in the Final Well Construction Report.  The Inspector shall record and 
document all important site-specific information for each shift.  Important site-
specific information shall include, but not limited to: 

 
1. Personnel entering and leaving the site 
2. Telephone conversations regarding site activities 
3. Start and stop times of major events 
4. Depths, volumes, rates, and pressures 
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Proposed AM-63 Monitoring Well Cluster
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EXHIBIT A-2 
 

TYPICAL WELL CONSTRUCTION 
DETAILS 
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EXHIBIT B 
 

EVALUATION CRITERIA 



ORANGE COUNTY WATER DISTRICT PROPOSAL EVALUATION FORM 
      

Project: RFP for Inspection Services 
for Construction of AM-21R and AM-63 Monitoring Well Clusters (RFP-25-016) 

      
Proposing Firm: _____________________  Reviewer:  ____________________________ 
      

Criteria Weighting 
(%) Score (1-5) Weighted 

Score Comments 

1 Project Approach and 
Schedule 

5 
  0.00   

2 Experience and Qualifications 
of the Project Team  20 

  0.00   

3 Experience of Firm and Other 
Project Team Members 

30 
 

0.00 
 

4 Time Commitment of Key Staff  15 
 

0.00 
 

5 Record of Success on Recent 
Similar Projects 15 

 
0.00 

 

6 Man-Hour Estimate 15 
 

0.00 
 

Total 100 
  0.00   

Scoring:     
 5 = Excellent     
 4 = Above Average     
 3 = Average     
 2 = Below Average     
 1 = Poor     
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SERVICES AGREEMENT 



 

AGREEMENT NO. *** 
with 
*** 
for 
*** 

 

This Agreement (the “Agreement”) was approved by the ORANGE COUNTY 
WATER DISTRICT, a special governmental district organized and operating under the laws 
of the State of California (hereinafter “OCWD”) on _______________________, and is by 
and between OCWD and *** (“Contractor”).  (The term Contractor includes professionals 
performing in a consulting capacity.)  This Agreement is effective as of the date it is fully 
executed by both Parties and Contractor has delivered a duly executed counterpart hereof 
to the OCWD (the “Effective Date”).   

PART I 
FUNDAMENTAL TERMS 

A. Location of Project:  ***. 

B. Description of Services/Goods to be Provided:  *** in accordance with PART 
IV, Scope of Services, included herein. 

C. Term:  Unless terminated earlier as set forth in this Agreement, the services 
shall commence on the Effective Date or _____________***__________, whichever is 
later (“Commencement Date”) and the term of this Agreement shall continue through its 
expiration on ***. 

D. Party Representatives: 

D.1. OCWD designates the following person/officer to act on OCWD’s 
behalf:  *** 

D.2. Contractor designates the following person to act on Contractor’s 
behalf:  *** 

E. Notices:  All notices and other writings required to be delivered under this 
Agreement to the parties shall be delivered at the addresses set forth in Part II (“General 
Provisions”). 

F. Attachments:  This Agreement incorporates by reference the following 
Attachments to this Agreement: 

F.1. Part I: Fundamental Terms 
F.2. Part II: General Provisions 
F.3. Part III Special Provisions 
F.4. Part IV: Scope of Services 
F.5. Part V: Budget 
 



 

G. Integration:  This Agreement represents the entire understanding of OCWD 
and Contractor as to those matters contained herein.  No prior oral or written understanding 
shall be of any force or effect with regard to those matters covered by this Agreement.  This 
Agreement supersedes and cancels any and all previous negotiations, arrangements, 
agreements or understandings, if any, between the parties, and none shall be used to 
interpret this Agreement. 

IN WITNESS WHEREOF, the parties have executed and entered into this 
Agreement as of the date first set forth above. 

ORANGE COUNTY WATER DISTRICT *** 

By: _____________________________  By:  ____________________________ 
John C. Kennedy, General Manager 
 Title: ___________________________ 
 

By: _____________________________ By: ____________________________ 
        Denis Bilodeau, Board President 
  Title: ___________________________ 
Dated: __________________________ 

 

APPROVED AS TO FORM: Contractor Information: 

 
RUTAN & TUCKER, LLP Address for Notices and Payments: 
 *** 
By: ______________________________ *** 
 Jeremy N. Jungreis, General Counsel  
 Attention:  *** 
   Telephone:  *** 
   Email.:   *** 



 

PART II 
GENERAL PROVISIONS 

SECTION ONE: SERVICES OF CONTRACTOR 

1.1 Scope of Services.  In compliance with all terms and conditions of this 
Agreement, Contractor shall provide the goods and/or services shown on Part IV hereto 
(“Scope of Services”), which may be referred to herein as the “services” or the “work.” If 
this Agreement is for the provision of goods, supplies, equipment or personal property, 
the terms “services” and “work” shall include the provision (and, if designated in the Scope 
of Services, the installation) of such goods, supplies, equipment or personal property. 

1.2 Changes and Additions to Scope of Services.  OCWD shall have the right 
at any time during the performance of the services, without invalidating this Agreement, 
to order extra work beyond that specified in the Scope of Services or make changes by 
altering, adding to, or deducting from said work. No such work shall be undertaken unless 
a written order is first given by OCWD to Contractor, incorporating therein any adjustment 
in (i) the Budget, and/or (ii) the time to perform this Agreement, which adjustments are 
subject to the written approval of the Contractor. It is expressly understood by Contractor 
that the provisions of this Section 1.2 shall not apply to services specifically set forth in 
the Scope of Services or reasonably contemplated therein. Contractor hereby 
acknowledges that it accepts the risk that the services to be provided pursuant to the 
Scope of Services may be more costly or time consuming than Contractor anticipates and 
that Contractor shall not be entitled to additional compensation therefor. 

1.3 Standard of Performance.  Contractor agrees that all services shall be 
performed in a competent, professional, and satisfactory manner in accordance with the 
standards prevalent in the industry, and that all goods, materials, equipment or personal 
property included within the services herein shall be of good quality, fit for the purpose 
intended. 

1.4 Performance to Satisfaction of OCWD.  Contractor agrees to perform all 
work to the satisfaction of OCWD within the time specified. If OCWD reasonably 
determines that the work is not satisfactory, OCWD shall have the right to take appropriate 
action, including but not limited to: (i) meeting with Contractor to review the quality of the 
work and resolve matters of concern; (ii) requiring Contractor to repeat unsatisfactory 
work at no additional charge until it is satisfactory; (iii) suspending the delivery of work to 
Contractor for an indefinite time; (iv) withholding payment; and (v) terminating this 
Agreement as hereinafter set forth. 

1.5 Instructions from OCWD.  In the performance of this Agreement, Contractor 
shall report to and receive instructions from OCWD’s representative identified in Part I, or 
his or her designee. Tasks or services other than those specifically described in the Scope 
of Services shall not be performed without the prior written approval of the OCWD. 

1.6 Familiarity with Work.  By executing this Agreement, Contractor warrants 
that Contractor (i) has thoroughly investigated and considered the scope of services to 
be performed, (ii) has carefully considered how the services should be performed, and 
(iii) fully understands the facilities, difficulties, and restrictions attending performance of 
the services under the Agreement. If the services involve work upon any site, Contractor 



 

warrants that Contractor has or will investigate the site and is or will be fully acquainted 
with the conditions there existing, prior to commencement of services hereunder. Should 
the Contractor discover any conditions, including any latent or unknown conditions, which 
will materially affect the performance of the services hereunder, Contractor shall 
immediately inform the OCWD of such fact and shall not proceed except at Contractor’s 
risk until written instructions are received from the OCWD’s Representative. 

1.7 Prohibition Against Subcontracting or Assignment.  Contractor shall not 
contract with any other entity to perform in whole or in part the services required 
hereunder without the express written approval of OCWD. In addition, neither the 
Agreement nor any interest herein may be transferred, assigned, conveyed, 
hypothecated, or encumbered voluntarily or by operation of law, whether for the benefit 
of creditors or otherwise, without the prior express written approval of OCWD.  In the 
event of any unapproved transfer, including any bankruptcy proceeding, OCWD may, in 
its sole and absolute discretion, void the Agreement.  No approved transfer shall release 
any surety of Contractor of any liability hereunder without the express consent of OCWD. 

1.8 Compensation.  Contractor shall be compensated in accordance with the 
terms of Part V hereto (“Budget”). Included in the Budget are all ordinary and overhead 
expenses incurred by Contractor and its agents and employees, including meetings with 
OCWD representatives, and incidental costs incurred in performing under this 
Agreement.  Contractor shall be compensated for actual costs incurred by subcontractors 
or other services, and no mark-up will be paid to contractor by OCWD. Unless otherwise 
specified in Part V, OCWD shall compensate Contractor on a time-and-materials basis at 
the rates listed in Part V.  Contractor shall submit an invoice referencing this Agreement, 
the Work Order number, date and description of services performed, and the amount.  
OCWD shall pay the Contractor within 30 days of receipt of the invoice. 

 

SECTION TWO: INSURANCE AND INDEMNIFICATION. 

2.1 Insurance.   

2.1.1. Insurance Required.  Without limiting Contractor’s indemnification 
obligations, Contractor shall procure and maintain, at its sole cost and for the 
duration of this Agreement, insurance coverage as provided below, against all 
claims for injuries against persons or damages to property which may arise from 
or in connection with the performance of the work hereunder by Contractor, its 
agents, representatives, employees, and/or subconsultants.  All insurance 
coverages and policies required of Contractor for this Agreement are subject to 
acceptance and approval by OCWD.   

Contractor shall not commence work under this Agreement until it has obtained 
the insurance required hereunder in a company or companies having an A.M. Best 
rating of A:VII and acceptable to the OCWD nor shall the Contractor allow any 
subcontractor to commence work on its subcontract until all insurance required 
herein of the Contractor has been obtained by such subcontractor.  The Contractor 
shall at the time of the execution of the Agreement present certificate(s) of 
insurance evidencing the coverage required by this Agreement.    



 

All of the insurance shall be provided on policy forms and through companies 
satisfactory to the OCWD.  The OCWD reserves the right to obtain complete, 
certified copies of all required insurance policies, including the policy declarations 
page with endorsement number.  Failure to continually satisfy the insurance 
requirements is a material breach of contract. 

2.1.2. Required Policies.  The Contractor shall procure and maintain for the 
duration of the Agreement, and for five (5) years thereafter, insurance against 
claims for injuries, diseases, or death to persons or damages to property which 
thereafter may arise from or in connection with the performance of the work 
hereunder by the Contractor, his agents, representatives, employees, or 
subcontractors. Coverage shall be at least as broad as the following: 

(a) General Liability – Commercial General Liability (CGL) – 
Insurance Services Office (ISO) Commercial General Liability Coverage 
(Occurrence Form CG 00 01) including products and completed operations, 
mobile equipment, property damage, bodily injury, personal and advertising 
injury with limit of at least two million dollars ($2,000,000) per occurrence or 
the full per occurrence limits of the policies available, whichever is greater.  
If a general aggregate limit applies, either the general aggregate limit shall 
apply separately to this project/location (coverage as broad as the ISO CG 
25 03, or ISO CG 25 04 endorsement provided to the OCWD or the general 
aggregate limit shall be twice the required occurrence limit.  Any 
combination of a minimum $1,000,000 per occurrence General Liability and 
Excess Liability or Umbrella to meet the $2,000,000 total may be accepted 
in OCWD’s sole discretion. 

(b) Automobile Liability – Insurance Services Office (ISO) 
Business Auto Coverage (Form CA 00 01) covering Symbol 1 (Any Auto) 
and any mobile equipment used for the work pursuant to this Agreement, or 
if Contractor has no owned autos, Symbol 8 (hired) and 9 (non-owned), with 
limit of one million dollars ($1,000,000) for bodily injury and property 
damage each accident.   

(c) Workers’ Compensation Insurance – The Contractor shall 
provide Workers’ Compensation coverage as required by the State of 
California, with Statutory Limits, and Employer’s Liability Insurance with limit 
of no less than one million dollars ($1,000,000) each accident, one million 
dollars ($1,000,000 disease policy limit and one million dollars ($1,000,000) 
disease each employee.  This policies shall be endorsed to waive all rights 
of subrogation against OCWD, and its officers, officials, employees, agents, 
representatives and volunteers (collectively “OCWD and OCWD 
Personnel”), excluding professional liability.   

Contractor hereby certifies that it is aware of the provisions of Section 3700 
of the California Labor Code which requires every employer to be insured 
against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and it will comply with such 
provisions before commencing the performance of the work of this 
Agreement.  Contractors and subcontractors will keep Workers 



 

Compensation Insurance for their employees in effect during all work 
covered by this Agreement. 

In the event Contractor has no employees requiring Contractor to provide 
Workers' Compensation Insurance, Contractor shall so certify to OCWD in 
writing prior to OCWD's execution of this Agreement, in which event no 
Worker’s Compensation Insurance shall be required by this Agreement.  
OCWD and OCWD Personnel shall not be responsible for any claims in law 
or equity occasioned by failure of Contractor to comply with this section or 
with the provisions of law relating to Workers' Compensation. 

(d) Professional Liability Insurance – for any and all professional 
services provided pursuant to this Agreement, Contractor shall maintain 
Professional Liability Insurance appropriate to Contractor’s profession 
covering wrongful acts, negligent actions, errors, and omissions with limits 
no less than $1,000,000 per occurrence or claim, and $2,000,000 policy 
aggregate.  This requirement does not apply if the work provided pursuant 
to this Agreement does not involve the provision of professional services.   

(e) Cyber Liability Insurance – for any and all information 
technology services, with limits not less than $2,000,000 per occurrence or 
claim, and $2,000,000 aggregate or the full per occurrence limits of the 
policies available, whichever is greater.  Coverage shall be sufficiently 
broad to respond to the duties and obligations as is undertaken by 
Contractor in this Agreement and shall include, but not be limited to, claims 
involving infringement of intellectual property, including but not limited to 
infringement of copyright, trademark, trade dress, invasion of privacy 
violations, information theft, damage to or destruction of electronic 
information, release of private information, alteration of electronic 
information, extortion and network security.  The policy shall provide 
coverage for breach response costs as well as regulatory fines and 
penalties as well as credit monitoring expenses with limits sufficient to 
respond to these obligations. 

(f) Other Insurance – Other insurance policies and coverage if 
included in Part III, Special Provisions.    

2.1.3. Policy Contents.  The policies required above shall contain or be 
endorsed to contain the following:  

(a) Additional Insured Status – The General Commercial Liability, 
Automobile Liability, and Professional Liability policies required above, shall 
be endorsed to provide that the OCWD and OCWD Personnel are to be 
given insured status (at least as broad as ISO Form CG 20 10 10 01) with 
respect to liability arising out of work or operations performed by or on 
behalf of the Contractor including materials, parts, or equipment furnished 
in connection with such work or operations.  There shall be no special 
limitations on the scope of protection provided to OCWD and OCWD 
Personnel.  This required status shall be provided in the form of a separate 
endorsement to the Contractor’s insurance. 



 

(b) Primary Coverage – For any claims related to work performed 
pursuant to this Agreement, the Contractor’s insurance coverage shall be 
primary at least as broad as ISO CG 20 01 04 13 with respect to the OCWD, 
its directors, officers, employees, and authorized volunteers.  Any insurance 
or self-insurance maintained by the OCWD, its directors, officers, 
employees, and authorized volunteers shall be excess of the Contractor’s 
insurance and shall not contribute with it. 

(c) Separate Application – The policies required by this 
Agreement shall apply separately to each insured against whom claim is 
made or suit is brought, except with respect to the limits of the insurer's 
liability. 

(d) Notices of Changes or Cancellation – Policies shall be 
endorsed to state that coverage shall not be suspended, voided, cancelled, 
reduced in coverage or in limits, non-renewed, or materially changed for 
any reason, without thirty (30) days prior written notice thereof given by the 
insurer to OCWD by U.S. mail, or by personal delivery, except for 
nonpayment of premiums, in which case ten (10) days prior notice shall be 
provided. 

2.1.4. Deductibles and Self-Insured Retentions.  Insurance deductibles or 
self-insured retentions must be declared by the Contractor and approved by the 
OCWD.  At the election of the OCWD, the Contractor shall either cause the insurer 
to reduce or eliminate such self-insured retentions with respect to the OCWD, its 
directors, officers, employees, and authorized volunteers or the Contractor shall 
provide a financial guarantee satisfactory to the OCWD guaranteeing payment of 
losses and related investigations, claim administration, and defense expenses.  
The policy language shall provide, or be endorsed to provide, that the self-insured 
retention may be satisfied by either the named insured or the OCWD. 

2.1.5. Verification of Coverage, Evidence of Insurance.  The Contractor 
shall furnish the OCWD with copies of certificates and amendatory endorsements 
affecting coverage required by this Agreement.  All certificates and endorsements 
shall contain the name and number of this Agreement, and are to be received and 
approved by the OCWD before work commences.  However, failure to obtain the 
required documents prior to the working beginning shall not waive the Contractor’s 
obligation to provide them.  The OCWD reserves the right to require complete, 
certified copies of all required insurance policies, including policy declaration 
pages and endorsement pages, required by these specifications, at any time.  
Failure to continually satisfy the insurance requirements is a material breach of 
contract. 

2.1.6. Waiver of Subrogation (also known as Transfer of Rights of Recovery 
Against Others to Us).  The Contractor hereby waives all rights of subrogation 
under this Agreement, and shall obtain endorsements necessary to affect this 
Waiver of Subrogation in favor of the OCWD, its directors, officers, employees, 
and authorized volunteers, for losses paid under the terms of this coverage which 
arise from work performed by the Named Insured for the OCWD; this provision 



 

applies regardless of whether or not the OCWD has received a Waiver of 
Subrogation from the insurer. 

2.1.7. Continuation of Coverage.  Contractor shall, upon demand of the 
OCWD deliver evidence of coverage showing continuation of coverage for at least 
five (5) years after termination of this Agreement.  When any of the required 
coverages expire during the term of this Agreement, Contractor shall deliver the 
renewal certificate(s) including required endorsements and waivers of subrogation 
to OCWD at least ten (10) days prior to the expiration date.   

2.1.8. Subcontractors.  In the event that the Contractor employs other 
contractors (subcontractors) as part of the work covered by this Agreement, it shall 
be the Contractor’s responsibility to require and confirm that each subcontractor 
meets the minimum insurance requirements specified above (via as broad as ISO 
CG 20 38 04 13), and to include the foregoing insurance requirements in favor of 
OCWD in the contract between Contractor and the subcontractor.  The Contractor 
shall, upon demand of OCWD, and in all events prior to permitting the 
subcontractor to perform any work subject to this Agreement, deliver to the OCWD 
copies of such policy or policies of insurance and the receipts for payment of 
premiums thereon.  

2.1.9. Other Policies.  At the time of contract document preparation, efforts 
were made to include all known insurance requirements which would take place 
during the contract.  It is possible additional insurance requirements may be made 
by another agency or government entity to provide additional insurance not 
included here.  At the direction of the agency/entity, the Contractor shall comply 
and satisfy the additional insurance requirements. 

2.2 Indemnification.  The parties mutually acknowledge that OCWD has 
retained Contractor to perform the tasks and services set forth in this Agreement based 
upon the special skills, expertise and experience of Contractor.  Accordingly, in 
performing the services under this Agreement, Contractor shall use the skill and care that 
a highly specialized professional, with expertise in the field, would use under similar 
circumstances.  Further, the parties mutually agree that, to the extent that Contractor 
retains subcontractors or subcontractors to perform any portion of any of the tasks or 
services under this Agreement, Contractor has a duty to OCWD to ensure that the tasks 
and services performed by such subcontractors or subcontractors meet the same 
professional level, skill and expertise expected of Contractor. 

2.2.1. Except as set forth in subdivision 2.2.2 or 2.2.3, Contractor shall 
indemnify, defend (with legal counsel acceptable to OCWD) and hold harmless 
OCWD and the OCWD Personnel from and against any and all actions, suits, 
claims, demands, judgments, attorneys fees, costs, damages to persons or 
property, losses, penalties, obligations, expenses or liabilities (“Claims”) that may 
be asserted or claimed by any person or entity arising out of Contractor’s 
performance of any tasks or services for or on behalf of OCWD, whether or not 
there is concurrent active or passive negligence on the part of OCWD and/or any 
OCWD Personnel, but excluding any Claims arising from the active negligence or 
willful misconduct of OCWD or any OCWD Personnel where the active negligence 



 

or willful misconduct is determined to be the actual and proximate cause of the 
alleged injury. 

2.2.2. The provisions of this subdivision 2.2.2 apply only in the event that 
Contractor is a “design professional” within the meaning of California Civil Code 
section 2782.8(c).  If Contractor is a “design professional” within the meaning of 
Section 2782.8(c), then, notwithstanding subdivision 2.2.1 above, to the fullest 
extent permitted by law (including, without limitation, Civil Code sections 2782 and 
2782.6), Contractor shall defend (with legal counsel reasonably acceptable to 
OCWD), indemnify and hold harmless OCWD and OCWD Personnel from and 
against any Claim to the extent the Claim arises out of, pertains to, or relates to, 
directly or indirectly, in whole or in part, the negligence, recklessness, or willful 
misconduct of Contractor, any subcontractor, subcontractor or any other person 
directly or indirectly employed by them, or any person that any of them control, 
arising out of Contractor’s performance of any task or service for or on behalf of 
OCWD under this Agreement.  Such obligations to defend, hold harmless and 
indemnify OCWD or any OCWD Personnel shall not apply to the extent that such 
Claims are caused in part by the sole active negligence or willful misconduct of 
OCWD or such OCWD Personnel.  To the extent Contractor has a duty to 
indemnify OCWD or any OCWD Personnel under this subdivision 2.2.2, Contractor 
shall be responsible for all incidental and consequential damages resulting directly 
or indirectly, in whole or in part, from Contractor’s negligence, recklessness or 
willful misconduct.   

2.2.3. The provisions of this subdivision 2.2.3 apply only in the event that 
this Agreement is a “construction contract” within the meaning of Civil Code 
Section 2782(b) and 2783.  If this Agreement is a “construction contract” within the 
meaning of those statutes, then notwithstanding subdivision 2.2.1 above, to the 
fullest extent permitted by law, Contractor shall indemnify, defend (with legal 
counsel acceptable to OCWD) and hold harmless OCWD and the OCWD 
Personnel from and against any and all Claims that may be asserted or claimed 
by any person or entity arising out of Contractor’s performance of any tasks or 
services for or on behalf of OCWD, whether or not there is concurrent passive 
negligence on the part of OCWD and/or any OCWD Personnel, but excluding any 
Claims arising from the active negligence or willful misconduct of OCWD or any 
OCWD Personnel. 

2.3 Survival.  The provisions of this Section 2 shall survive termination of the 
Agreement.  

SECTION THREE: LEGAL RELATIONS AND RESPONSIBILITIES 

3.1 Compliance with Laws.  Contractor shall keep itself fully informed of all 
existing and future state and federal laws and all county, municipal and OCWD 
ordinances and regulations which in any manner affect those employed by it or in any 
way affect the performance of services pursuant to this Agreement. Contractor shall at all 
times observe and comply with all such laws, ordinances, and regulations and shall be 
responsible for the compliance of all work and services performed by or on behalf of 
Contractor. When applicable, Contractor shall not pay less than the prevailing wage, 
which rate is determined by the Director of Industrial Relations of the State of California. 



 

3.2 Licenses, Permits, Fees and Assessments.  Contractor shall obtain at its 
sole cost and expense all licenses, permits, and approvals that may be required by law 
for the performance of the services required by this Agreement.  Contractor shall have 
the sole obligation to pay any fees, assessments, and taxes, plus applicable penalties 
and interest, which may be imposed by law and arise from or are necessary for 
Contractor’s performance of the services required by this Agreement, and shall indemnify, 
defend, and hold harmless OCWD against any such fees, assessments, taxes, penalties, 
or interest levied, assessed, or imposed against OCWD thereunder. 

3.3 Covenant Against Discrimination.  Contractor covenants for itself, its heirs, 
executors, assigns, and all persons claiming under or through it, that there shall be no 
discrimination against any person on account of race, color, creed, religion, sex, marital 
status, national origin, or ancestry, in the performance of this Agreement. Contractor 
further covenants and agrees to comply with the terms of the Americans with Disabilities 
Act of 1990 (42 U.S.C. §12101 et seq.) as the same may be amended from time to time. 

3.4 Independent Contractor.  Contractor shall perform all services required 
herein as an independent Contractor of OCWD and shall remain at all times as to OCWD 
a wholly independent Contractor. OCWD shall not in any way or for any purpose become 
or be deemed to be a partner of Contractor in its business or otherwise, or a joint venturer, 
or a member of any joint enterprise with Contractor.  Contractor shall not at any time or 
in any manner represent that it or any of its agents or employees are agents or employees 
of OCWD.  Neither Contractor nor any of Contractor’s employees shall, at any time, or in 
any way, be entitled to any sick leave, vacation, retirement, or other fringe benefits from 
the OCWD; and neither Contractor nor any of its employees shall be paid by OCWD time 
and one-half for working in excess of forty (40) hours in any one week. OCWD is under 
no obligation to withhold State and Federal tax deductions from Contractor’s 
compensation. Neither Contractor nor any of Contractor’s employees shall be included in 
the competitive service, have any property right to any position, or any of the rights an 
employee may have in the event of termination of this Agreement. 

3.5 Use of Patented Materials.  Contractor shall assume all costs arising from 
the use of patented or copyrighted materials, including but not limited to equipment, 
devices, processes, and software programs, used or incorporated in the services or work 
performed by Contractor under this Agreement.  Contractor shall indemnify, defend, and 
save the OCWD harmless from any and all suits, actions or proceedings of every nature 
for or on account of the use of any patented or copyrighted materials. 

3.6 Proprietary Information.  All proprietary information developed specifically 
for OCWD by Contractor in connection with, or resulting from, this Agreement, including 
but not limited to inventions, discoveries, improvements, copyrights, patents, maps, 
reports, textual material, or software programs, but not including Contractor’s underlying 
materials, software, or know-how, shall be the sole and exclusive property of OCWD, and 
are confidential and shall not be made available to any person or entity without the prior 
written approval of OCWD.  Contractor agrees that the compensation to be paid pursuant 
to this Agreement includes adequate and sufficient compensation for any proprietary 
information developed in connection with or resulting from the performance of 
Contractor’s services under this Agreement.  Contractor further understands and agrees 
that full disclosure of all proprietary information developed in connection with, or resulting 
from, the performance of services by Contractor under this Agreement shall be made to 



 

OCWD, and that Contractor shall do all things necessary and proper to perfect and 
maintain ownership of such proprietary information by OCWD. 

3.7 Ownership of Data, Reports and Documents.  The Contractor shall deliver 
to OCWD’s representative identified in Part I, at the end of the project, notes and surveys 
made, all reports of tests made, studies, reports, plans, a copy of electronic and digital 
files, and other materials and documents which shall be the property of OCWD.  The 
Contractor is not responsible to third parties of OCWD’s use of data, reports and 
documents on other projects.  OCWD may use or reuse the materials prepared by 
Contractor in any manner desired without additional compensation to Contractor.  Any 
work performed by Contractor under this Agreement shall be the property of OCWD. 

3.8 Retention of Funds.  Contractor hereby authorizes OCWD to deduct from 
any amount payable to Contractor (whether arising out of this Agreement or otherwise) 
any amounts the payment of which may be in dispute hereunder or which are necessary 
to compensate OCWD for any losses, costs, liabilities, or damages suffered by OCWD, 
and all amounts for which OCWD may be liable to third parties, by reason of Contractor’s 
negligent acts, errors, or omissions, or willful misconduct, in performing or failing to 
perform Contractor’s obligations under this Agreement. OCWD in its sole and absolute 
discretion, may withhold from any payment due Contractor, without liability for interest, 
an amount sufficient to cover such claim or any resulting lien.  The failure of OCWD to 
exercise such right to deduct or withhold shall not act as a waiver of Contractor’s 
obligation to pay OCWD any sums Contractor owes OCWD. 

3.9 Termination By OCWD.  OCWD reserves the right to terminate this 
Agreement at any time, with or without cause, upon prior written notice to Contractor. 
Upon receipt of any notice of termination from OCWD, Contractor shall immediately cease 
all services hereunder except such as may be specifically approved in writing by OCWD. 
Contractor shall be entitled to compensation for all services rendered prior to receipt of 
OCWD’s notice of termination and for any services authorized in writing by OCWD 
thereafter.  If termination is due to the failure of Contractor to fulfill its obligations under 
this Agreement, OCWD may take over the work and prosecute the same to completion 
by contract or otherwise, and Contractor shall be liable for the costs OCWD incurs in 
completion of the services required hereunder, including, but not limited to, costs incurred 
by OCWD in retaining a replacement Contractor, and similar expenses and costs, and 
including increased staff time costs incurred by OCWD. 

3.10 Right to Stop Work; Termination By Contractor.  Contractor shall have the 
right to stop work only if OCWD fails to timely make a payment required under the terms 
of the Budget. Contractor may terminate this Agreement only for cause, upon thirty (30) 
days’ prior written notice to OCWD.  Contractor shall immediately cease all services 
hereunder as of the date Contractor’s notice of termination is sent to OCWD, except such 
services as may be specifically approved in writing by OCWD.  Contractor shall be entitled 
to compensation for all services rendered prior to the date notice of termination is sent to 
OCWD and for any services authorized in writing by OCWD thereafter. If Contractor 
terminates this Agreement because of an error, omission, or a fault of Contractor, or 
Contractor’s willful misconduct, the terms of Section 3.9 relating to OCWD’s right to take 
over and finish the work and Contractor’s liability therefor shall apply. 



 

3.11 Waiver.  No delay or omission in the exercise of any right or remedy by a 
nondefaulting party on any default shall impair such right or remedy or be construed as a 
waiver.  A party’s consent to or approval of any act by the other party requiring the party’s 
consent or approval shall not be deemed to waive or render unnecessary the other party’s 
consent to or approval of any subsequent act.  Any waiver by either party of any default 
must be in writing. 

3.12 Legal Actions.  Legal actions concerning any dispute, claim, or matter 
arising out of or in relation to this Agreement shall be instituted and maintained in the 
Superior Courts of the State of California in the County of Orange, or in any other 
appropriate court with jurisdiction in such County, and Contractor agrees to submit to the 
personal jurisdiction of such court. 

3.13 Rights and Remedies are Cumulative.  The rights and remedies of the 
parties are cumulative and the exercise by either party of one or more of such rights or 
remedies shall not preclude the exercise by it, at the same or different times, of any other 
rights or remedies for the same default or any other default by the other party. 

3.14 Attorneys’ Fees.  In any action between the parties hereto seeking 
enforcement of any of the terms or provisions of this Agreement or in connection with the 
performance of the work hereunder, the party prevailing in the final judgment in such 
action or proceeding, in addition to any other relief which may be granted, shall be entitled 
to have and recover from the other party its reasonable costs and expenses, including 
but not limited to reasonable attorney’s fees, expert witness fees and courts costs. If either 
party to this Agreement is required to initiate or defend litigation with a third party because 
of the violation of any term or provision of this Agreement by the other party, then the 
party so litigating shall be entitled to its reasonable attorney’s fees and costs from the 
other party to this Agreement. 

3.15 Force Majeure.  The time period specified in this Agreement for 
performance of services shall be extended because of any delays due to unforeseeable 
causes beyond the control and without the fault or negligence of OCWD or Contractor, 
including but not restricted to acts of God or of the public enemy, unusually severe 
weather, fires, earthquakes, floods, epidemics, quarantine restrictions, riots, strikes, 
freight embargoes, wars, litigation and/or acts of any governmental agency, including 
OCWD, if the delaying party shall within ten (10) days of the commencement of such 
delay notify the other party in writing of the causes of the delay. If Contractor is the 
delaying party, OCWD shall ascertain the facts and the extent of delay, and extend the 
time for performing the services for the period of the enforced delay when and if in the 
judgment of OCWD such delay is justified. OCWD’s determination shall be final and 
conclusive upon the parties to this Agreement. In no event shall Contractor be entitled to 
recover damages against OCWD for any delay in the performance of this Agreement, 
however caused. Contractor’s sole remedy shall be extension of this Agreement pursuant 
to this Section 3.15. 

3.16 Non-liability of OCWD Officers and Employees.  No officer, official, 
employee, agent, representative or volunteer of OCWD shall be personally liable to 
Contractor, or any successor in interest, in the event of any default or breach by OCWD, 
or for any amount which may become due to Contractor or its successor, or for breach of 
any obligation of the terms of this Agreement. 



 

3.17 Conflict of Interest.  No officer, official, employee, agent, representative or 
volunteer of OCWD shall have any financial interest, direct or indirect, in this Agreement, 
or participate in any decision relating to this Agreement which affects his or her financial 
interest or the financial interest of any corporation, partnership, or association in which he 
or she is interested, in violation of any Federal, State, or OCWD statute, ordinance, or 
regulation.  The Contractor shall not employ any such person while this Agreement is in 
effect. 

3.18 Compliance with California Unemployment Insurance Code Section 1088.8.  
If Contractor is a sole proprietor, then prior to signing the Agreement, Contractor shall 
provide to the OCWD a completed and signed Form W-9, Request for Taxpayer 
Identification Number and Certification. Contractor understands that pursuant to 
California Unemployment Insurance Code Section 1088.8, the OCWD will report the 
information from Form W-9 to the State of California Unemployment Development 
Department, and that the information may be used for the purposes of establishing, 
modifying, or enforcing child support obligations, including collections, or reported to the 
Franchise Tax Board for tax enforcement purposes. 

3.19 Prevailing Wage Compliance.  Contractor acknowledges and agrees that it 
shall be independently responsible for reviewing the applicable prevailing wage laws and 
regulations and effectuating compliance with such laws where they apply to the work 
performed pursuant to this Agreement, including, but not limited to the prevailing wage 
and related requirements set forth in this Section 3.19.  Contractor shall bear all risks of 
payment or non-payment of prevailing wages under California law and/or the 
implementation of Labor Code Section 1781, as the same may be amended from time to 
time, and/or any other similar law.   

The Contractor attention is directed to Division 2, Part 7, Chapter 1 of the Labor Code of 
the State of California and especially to Article 2 (Wages); and Article 3 (Working Hours), 
thereof.   

Contractor hereby expressly acknowledges and agrees that OCWD has never previously 
affirmatively represented to Contractor, its employees or agents in writing or otherwise 
that the services performed under this Agreement are not a “public work,” as defined in 
Section 1720 of the Labor Code.  It is agreed by the Parties that, in connection with the 
development, construction (as defined by applicable law) and operation of the work 
performed pursuant to this Agreement, including, without limitation, any public work (as 
defined by applicable law), if any, Contractor shall bear all risks of payment or non-
payment of state and/or federal prevailing wages and/or the implementation of Labor 
Code Sections 1726 and 1781, as the same may be enacted, adopted or amended from 
time to time, and/or any other provision of law.  To the extent applicable, OCWD will 
enforce all penalties required by law for Contractor’s failure to pay prevailing wages.   

Contractor shall comply with all applicable laws and regulations related to the payment of 
prevailing wages for the work performed hereunder, including but not limited to Sections 
1720 et seq. and 1770 et seq. of the Labor Code, and interpreting case law and 
regulations.  Contractor is independently responsible for reviewing and complying with all 
such laws (and every other law applicable to the Agreement).  The requirements indicated 
in this Section 3.19 are duplicative, and not additive to California law, and shall not apply 
to any work not subject to the indicated State laws.  



 

Without limiting the foregoing, in accordance with Sections 1773 and 1773.2 of the Labor 
Code, the OCWD has found and determined the general prevailing rates of wages in the 
locality in which the public work is to be performed are those determined by the Director 
of Industrial Relations and available at 
https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm.  Copies of the prevailing 
rates of wages are maintained with the OCWD’s principal office and are available to any 
interested party on request.  Contractor shall post a copy of the prevailing rate of per diem 
wages at each job site. 

Pursuant to Labor Code Section 1775, it is hereby stipulated that Contractor shall, as a 
penalty to OCWD, forfeit not more than two-hundred dollars ($200) for each calendar day, 
or portion thereof, for each worker paid less than the prevailing rates as determined by 
the Director of Industrial Relations for the work or craft in which the worker is employed 
for the work by Contractor or any sub-consultant or subcontractor. 

Contractor is aware of and will comply with the provisions of Labor Code Section 1776, 
including the keeping of payroll records and furnishing certified copies thereof in 
accordance with said Section.  Pursuant to Labor Code Section 1771.4, Contractor must 
submit certified payroll records to the Labor Commissioner using the Department of 
Industrial Relations’ electronic certified payroll reporting (eCPR) system.   

Contractor is aware of and will comply with the provisions of Labor Code Sections 1777.5 
and 1777.6 with respect to the employment of apprentices.  Pursuant to Section 1777.5 
it is hereby stipulated that Contractor will be responsible for obtaining compliance 
therewith on the part of any and all sub-consultants or subcontractors employed by 
Contractor in connection with this Agreement. 

Pursuant to Labor Code Section 1810, it is stipulated hereby that eight (8) hours labor 
constitutes a legal day’s work hereunder.   

Pursuant to Labor Code Section 1813, it is stipulated hereby that Contractor shall, as a 
penalty to OCWD, forfeit twenty-five dollars ($25) for each worker employed in the 
execution of this Agreement by Contractor or by any subcontractor hereunder for each 
calendar day during which such worker is required or permitted to work more than eight 
(8) hours in any one calendar day and forty (40) hours in any one (1) calendar week in 
violation of the provisions of Article 3 (commencing with Section 1810), Chapter 1, Part 
7, Division 2 of the Labor Code. 

Pursuant to Labor Code Section 1815, work performed by employees of contractors in 
excess of eight (8) hours per day, and 40 hours during any one week, shall be permitted 
upon public work upon compensation for all hours worked in excess of eight (8) hours per 
day at not less than 1 ½ times the basic rate of pay. 

Pursuant to Labor Code Section 1725.5 and 1771.1, no contractor or subcontractor (or 
consultant or subconsultant) may be listed on a bid proposal for a public works project 
unless registered with the Department of Industrial Relations.   

In accordance with Labor Code Sections 1860, 1861, and 3700, Contractor and every 
subcontractor is required the secure payment of compensation to all employees.  By 
signing this Agreement, Contractor provides the following certification:  “I am aware of the 



 

provisions of Section 3700 of the Labor Code which require every employer to be insured 
against liability for workers’ compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before commencing 
the performance of the work of this contract.” 

To the fullest extent permitted by law, Section 2.2, Indemnification, specifically 
encompasses Claims arising from or related to (i) the noncompliance by Contractor or 
any party performing the work of any applicable local, state, and/or federal law, including, 
without limitation, any applicable federal and/or state labor laws (including, without 
limitation, the requirement to pay state prevailing wages and hire apprentices); (ii) the 
implementation of Labor Code Sections 1726 and 1781, as the same may be amended 
from time to time, or any other similar law; and/or (iii) failure by Contractor or any party 
performing the work to provide any required disclosure or identification as required by 
Labor Code Section 1781, as the same may be amended from time to time, and/or any 
other similar law. 

SECTION FOUR: MISCELLANEOUS PROVISIONS 

4.1 Records and Reports.  Upon request by OCWD, Contractor shall prepare 
and submit to OCWD any reports concerning Contractor’s performance of the services 
rendered under this Agreement. OCWD shall have access, upon reasonable notice, to 
the books and records of Contractor related to Contractor’s performance of this 
Agreement. All drawings, documents, and other materials prepared by Contractor in the 
performance of this Agreement (i) shall be the property of OCWD and shall be delivered 
at no cost to OCWD upon request of OCWD or upon the termination of this Agreement, 
and (ii ) are confidential and shall not be made available to any individual or entity without 
prior written approval of OCWD. Contractor shall keep and maintain all records and 
reports related to this Agreement for a period of three (3) years following termination of 
this Agreement, and OCWD shall have access to such records upon 48 hours notice. 

4.2 Notices.  Unless otherwise provided herein, all notices required to be 
delivered under this Agreement or under applicable law shall be personally delivered, or 
delivered by United States mail, prepaid, certified, return receipt requested, or by 
reputable document delivery service that provides a receipt showing date and time of 
delivery. Notices personally delivered or delivered by a document delivery service shall 
be effective upon receipt.  Notices delivered by mail shall be effective at 5:00 p.m. on the 
second calendar day following dispatch.  Notices to the OCWD shall be delivered to the 
following address, to the attention of the OCWD Representative set forth in 
Paragraph D.1 of the Fundamental Terms of this Agreement: 

To OCWD Orange County Water District 
 Representative: P. O. Box 8300 
  Fountain Valley, CA 92728-8300 

 Invoices only shall be properly identified with the corresponding Agreement No. 
and sent to one of the following: 

 apinvoices@ocwd.com  

 OR to the address shown below: 



 

Orange County Water District 
Attention:  Accounts Payable 
P. O. Box 20845 
Fountain Valley, CA  92728-0845 

Notices to Contractor shall be delivered to the address set forth below Contractor’s 
signature on Part I of this Agreement to the attention of Contractor’s Representative set 
forth in Paragraph D.2 of the Fundamental Terms of this Agreement. Changes in the 
address to be used for receipt of notices shall be effected in accordance with this 
Section 4.2. 

4.3 Construction and Amendment.  The terms of this Agreement shall be 
construed in accordance with the meaning of the language used and shall not be 
construed for or against either party by reason of the authorship of this Agreement or any 
other rule of construction which might otherwise apply.  The headings of sections and 
paragraphs of this Agreement are for convenience or reference only and shall not be 
construed to limit or extend the meaning of the terms, covenants and conditions of this 
Agreement.  This Agreement may only be amended by the mutual consent of the parties 
by an instrument in writing. 

4.4 Severability.  Each provision of this Agreement shall be severable from the 
whole. If any provision of this Agreement shall be found contrary to law, the remainder of 
this Agreement shall continue in full force. 

4.5 Authority.  The person(s) executing this Agreement on behalf of the parties 
hereto warrant that (i) such party is duly organized and existing, (ii) they are duly 
authorized to execute and deliver this Agreement on behalf of said party, (iii) by so 
executing this Agreement, such party is formally bound to the provisions of this 
Agreement, and (iv) the entering into this Agreement does not violate any provision of 
any other Agreement to which said party is bound. 

4.6 Special Provisions.  Any additional or supplementary provisions or 
modifications or alterations of these General Provisions shall be set forth in Part III of this 
Agreement (“Special Provisions”). 

4.7 Precedence.  In the event of any discrepancy between Part I (“Fundamental 
Terms”), Part II (“General Provisions”), Part III (“Special Provisions”), Part IV (“Scope of 
Services”), and/or Part V (“Budget”), Part III shall take precedence and prevail over 
Parts I, II, IV and V; Part II shall take precedence and prevail over Parts I, IV and V; Part 
IV shall take precedence and prevail over Parts I and V; and Part V shall take precedence 
over Part I. 

4.8 OCWD Contract Management Authority.  The OCWD General Manager (or 
his or her duly authorized representative) shall have the authority to make approvals, 
issue interpretations, execute documents to implement or clarify this Agreement, waive 
provisions, and/or enter into certain amendments of this Agreement on behalf of OCWD 
so long as such actions do not result in any of the following: (a) an increase in the Budget 
set forth in Part V hereto, (b) a decrease in the scope of services without a corresponding 
reduction in the Budget, or (c) an increase in the risk of liability to OCWD.  Such approvals, 
interpretations, waivers and/or amendments may include extensions of time to perform.  



 

4.9  
PART III 

SPECIAL PROVISIONS 
 

 
 
 
 
 



 

PART IV 
SCOPE OF SERVICES 

 



 

PART V 
BUDGET 

 
OCWD shall compensate Contractor in accordance with the below for a not-to-exceed 
fee of $***.00. 
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RFP SUBMITTAL CHECKLIST 



ATTACHMENT NO.1  

Request for Proposals (RFP) Submittal Checklist 

The following submittals shall be completed and submitted with each Proposal package (see table 
below for the “Required Submittal Checklist.”). This table has been provided as a convenience for 
proposers to use as a reference only. Ultimately, it is the Proposer’s sole responsibility to ensure 
that their proposal complies with all requirements of the RFP and all the required submittals are 
included in the Proposal package before it is formally submitted to OCWD. Proposals may be 
deemed nonresponsive if they do not respond to all areas specified in the RFP. 

Item 
No. 

Required Submittal Checklist Check (√) 

1 Signed Proposal package including:   
Part 1 

2 Title Page  
3 Cover Letter  
4 Table of Contents  
5 Experience and Record of Past Experience  
6 Project Team and Qualifications  
7 Project Overview and Approach   
8 Additional Services  
9 Man-Hour Estimate  
10 OCWD Standard Contract (Exhibit C) 

• A statement accepting the requirements stated in Section 6.1.9 
of the RFP. 

 

11 Statement of Insurance Compliance (Exhibit C) 
• A statement accepting the requirements stated in Section 6.1.10 

of the RFP. 

 

12 Billing 
• A statement accepting the requirements stated in Section 6.1.11 

of the RFP. 

 

13 Conflict of Interest  
14 Equal Employment Opportunity and Affirmative Action Requirements  
15 Addenda Acknowledgement Forms (if applicable)  

Part 2 
16 Price Proposal (Separate Sealed Envelope)  
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	SECTION One: SERVICES OF CONTRACTOR
	1.1 Scope of Services.  In compliance with all terms and conditions of this Agreement, Contractor shall provide the goods and/or services shown on Part IV hereto (“Scope of Services”), which may be referred to herein as the “services” or the “work.” I...
	1.2 Changes and Additions to Scope of Services.  OCWD shall have the right at any time during the performance of the services, without invalidating this Agreement, to order extra work beyond that specified in the Scope of Services or make changes by a...
	1.3 Standard of Performance.  Contractor agrees that all services shall be performed in a competent, professional, and satisfactory manner in accordance with the standards prevalent in the industry, and that all goods, materials, equipment or personal...
	1.4 Performance to Satisfaction of OCWD.  Contractor agrees to perform all work to the satisfaction of OCWD within the time specified. If OCWD reasonably determines that the work is not satisfactory, OCWD shall have the right to take appropriate actio...
	1.5 Instructions from OCWD.  In the performance of this Agreement, Contractor shall report to and receive instructions from OCWD’s representative identified in Part I, or his or her designee. Tasks or services other than those specifically described i...
	1.6 Familiarity with Work.  By executing this Agreement, Contractor warrants that Contractor (i) has thoroughly investigated and considered the scope of services to be performed, (ii) has carefully considered how the services should be performed, and ...
	1.7 Prohibition Against Subcontracting or Assignment.  Contractor shall not contract with any other entity to perform in whole or in part the services required hereunder without the express written approval of OCWD. In addition, neither the Agreement ...
	1.8 Compensation.  Contractor shall be compensated in accordance with the terms of Part V hereto (“Budget”). Included in the Budget are all ordinary and overhead expenses incurred by Contractor and its agents and employees, including meetings with OCW...

	SECTION Two: INSURANCE AND INDEMNIFICATION.
	2.1 Insurance.
	2.1.1. Insurance Required.  Without limiting Contractor’s indemnification obligations, Contractor shall procure and maintain, at its sole cost and for the duration of this Agreement, insurance coverage as provided below, against all claims for injurie...
	Contractor shall not commence work under this Agreement until it has obtained the insurance required hereunder in a company or companies having an A.M. Best rating of A:VII and acceptable to the OCWD nor shall the Contractor allow any subcontractor to...
	All of the insurance shall be provided on policy forms and through companies satisfactory to the OCWD.  The OCWD reserves the right to obtain complete, certified copies of all required insurance policies, including the policy declarations page with en...

	2.1.2. Required Policies.  The Contractor shall procure and maintain for the duration of the Agreement, and for five (5) years thereafter, insurance against claims for injuries, diseases, or death to persons or damages to property which thereafter may...
	(a) General Liability – Commercial General Liability (CGL) – Insurance Services Office (ISO) Commercial General Liability Coverage (Occurrence Form CG 00 01) including products and completed operations, mobile equipment, property damage, bodily injury...
	(b) Automobile Liability – Insurance Services Office (ISO) Business Auto Coverage (Form CA 00 01) covering Symbol 1 (Any Auto) and any mobile equipment used for the work pursuant to this Agreement, or if Contractor has no owned autos, Symbol 8 (hired)...
	(c) Workers’ Compensation Insurance – The Contractor shall provide Workers’ Compensation coverage as required by the State of California, with Statutory Limits, and Employer’s Liability Insurance with limit of no less than one million dollars ($1,000,...
	Contractor hereby certifies that it is aware of the provisions of Section 3700 of the California Labor Code which requires every employer to be insured against liability for workers’ compensation or to undertake self-insurance in accordance with the p...
	In the event Contractor has no employees requiring Contractor to provide Workers' Compensation Insurance, Contractor shall so certify to OCWD in writing prior to OCWD's execution of this Agreement, in which event no Worker’s Compensation Insurance sha...
	(d) Professional Liability Insurance – for any and all professional services provided pursuant to this Agreement, Contractor shall maintain Professional Liability Insurance appropriate to Contractor’s profession covering wrongful acts, negligent actio...
	(e) Cyber Liability Insurance – for any and all information technology services, with limits not less than $2,000,000 per occurrence or claim, and $2,000,000 aggregate or the full per occurrence limits of the policies available, whichever is greater. ...
	(f) Other Insurance – Other insurance policies and coverage if included in Part III, Special Provisions.

	2.1.3. Policy Contents.  The policies required above shall contain or be endorsed to contain the following:
	(a) Additional Insured Status – The General Commercial Liability, Automobile Liability, and Professional Liability policies required above, shall be endorsed to provide that the OCWD and OCWD Personnel are to be given insured status (at least as broad...
	(b) Primary Coverage – For any claims related to work performed pursuant to this Agreement, the Contractor’s insurance coverage shall be primary at least as broad as ISO CG 20 01 04 13 with respect to the OCWD, its directors, officers, employees, and ...
	(c) Separate Application – The policies required by this Agreement shall apply separately to each insured against whom claim is made or suit is brought, except with respect to the limits of the insurer's liability.
	(d) Notices of Changes or Cancellation – Policies shall be endorsed to state that coverage shall not be suspended, voided, cancelled, reduced in coverage or in limits, non-renewed, or materially changed for any reason, without thirty (30) days prior w...

	2.1.4. Deductibles and Self-Insured Retentions.  Insurance deductibles or self-insured retentions must be declared by the Contractor and approved by the OCWD.  At the election of the OCWD, the Contractor shall either cause the insurer to reduce or eli...
	2.1.5. Verification of Coverage, Evidence of Insurance.  The Contractor shall furnish the OCWD with copies of certificates and amendatory endorsements affecting coverage required by this Agreement.  All certificates and endorsements shall contain the ...
	2.1.6. Waiver of Subrogation (also known as Transfer of Rights of Recovery Against Others to Us).  The Contractor hereby waives all rights of subrogation under this Agreement, and shall obtain endorsements necessary to affect this Waiver of Subrogatio...
	2.1.7. Continuation of Coverage.  Contractor shall, upon demand of the OCWD deliver evidence of coverage showing continuation of coverage for at least five (5) years after termination of this Agreement.  When any of the required coverages expire durin...
	2.1.8. Subcontractors.  In the event that the Contractor employs other contractors (subcontractors) as part of the work covered by this Agreement, it shall be the Contractor’s responsibility to require and confirm that each subcontractor meets the min...
	2.1.9. Other Policies.  At the time of contract document preparation, efforts were made to include all known insurance requirements which would take place during the contract.  It is possible additional insurance requirements may be made by another ag...

	2.2 Indemnification.  The parties mutually acknowledge that OCWD has retained Contractor to perform the tasks and services set forth in this Agreement based upon the special skills, expertise and experience of Contractor.  Accordingly, in performing t...
	2.2.1. Except as set forth in subdivision 2.2.2 or 2.2.3, Contractor shall indemnify, defend (with legal counsel acceptable to OCWD) and hold harmless OCWD and the OCWD Personnel from and against any and all actions, suits, claims, demands, judgments,...
	2.2.2. The provisions of this subdivision 2.2.2 apply only in the event that Contractor is a “design professional” within the meaning of California Civil Code section 2782.8(c).  If Contractor is a “design professional” within the meaning of Section 2...
	2.2.3. The provisions of this subdivision 2.2.3 apply only in the event that this Agreement is a “construction contract” within the meaning of Civil Code Section 2782(b) and 2783.  If this Agreement is a “construction contract” within the meaning of t...

	2.3 Survival.  The provisions of this Section 2 shall survive termination of the Agreement.

	SECTION Three: LEGAL RELATIONS AND RESPONSIBILITIES
	3.1 Compliance with Laws.  Contractor shall keep itself fully informed of all existing and future state and federal laws and all county, municipal and OCWD ordinances and regulations which in any manner affect those employed by it or in any way affect...
	3.2 Licenses, Permits, Fees and Assessments.  Contractor shall obtain at its sole cost and expense all licenses, permits, and approvals that may be required by law for the performance of the services required by this Agreement.  Contractor shall have ...
	3.3 Covenant Against Discrimination.  Contractor covenants for itself, its heirs, executors, assigns, and all persons claiming under or through it, that there shall be no discrimination against any person on account of race, color, creed, religion, se...
	3.4 Independent Contractor.  Contractor shall perform all services required herein as an independent Contractor of OCWD and shall remain at all times as to OCWD a wholly independent Contractor. OCWD shall not in any way or for any purpose become or be...
	3.5 Use of Patented Materials.  Contractor shall assume all costs arising from the use of patented or copyrighted materials, including but not limited to equipment, devices, processes, and software programs, used or incorporated in the services or wor...
	3.6 Proprietary Information.  All proprietary information developed specifically for OCWD by Contractor in connection with, or resulting from, this Agreement, including but not limited to inventions, discoveries, improvements, copyrights, patents, map...
	3.7 Ownership of Data, Reports and Documents.  The Contractor shall deliver to OCWD’s representative identified in Part I, at the end of the project, notes and surveys made, all reports of tests made, studies, reports, plans, a copy of electronic and ...
	3.8 Retention of Funds.  Contractor hereby authorizes OCWD to deduct from any amount payable to Contractor (whether arising out of this Agreement or otherwise) any amounts the payment of which may be in dispute hereunder or which are necessary to comp...
	3.9 Termination By OCWD.  OCWD reserves the right to terminate this Agreement at any time, with or without cause, upon prior written notice to Contractor. Upon receipt of any notice of termination from OCWD, Contractor shall immediately cease all serv...
	3.10 Right to Stop Work; Termination By Contractor.  Contractor shall have the right to stop work only if OCWD fails to timely make a payment required under the terms of the Budget. Contractor may terminate this Agreement only for cause, upon thirty (...
	3.11 Waiver.  No delay or omission in the exercise of any right or remedy by a nondefaulting party on any default shall impair such right or remedy or be construed as a waiver.  A party’s consent to or approval of any act by the other party requiring ...
	3.12 Legal Actions.  Legal actions concerning any dispute, claim, or matter arising out of or in relation to this Agreement shall be instituted and maintained in the Superior Courts of the State of California in the County of Orange, or in any other a...
	3.13 Rights and Remedies are Cumulative.  The rights and remedies of the parties are cumulative and the exercise by either party of one or more of such rights or remedies shall not preclude the exercise by it, at the same or different times, of any ot...
	3.14 Attorneys’ Fees.  In any action between the parties hereto seeking enforcement of any of the terms or provisions of this Agreement or in connection with the performance of the work hereunder, the party prevailing in the final judgment in such act...
	3.15 Force Majeure.  The time period specified in this Agreement for performance of services shall be extended because of any delays due to unforeseeable causes beyond the control and without the fault or negligence of OCWD or Contractor, including bu...
	3.16 Non-liability of OCWD Officers and Employees.  No officer, official, employee, agent, representative or volunteer of OCWD shall be personally liable to Contractor, or any successor in interest, in the event of any default or breach by OCWD, or fo...
	3.17 Conflict of Interest.  No officer, official, employee, agent, representative or volunteer of OCWD shall have any financial interest, direct or indirect, in this Agreement, or participate in any decision relating to this Agreement which affects hi...
	3.18 Compliance with California Unemployment Insurance Code Section 1088.8.  If Contractor is a sole proprietor, then prior to signing the Agreement, Contractor shall provide to the OCWD a completed and signed Form W-9, Request for Taxpayer Identifica...
	3.19 Prevailing Wage Compliance.  Contractor acknowledges and agrees that it shall be independently responsible for reviewing the applicable prevailing wage laws and regulations and effectuating compliance with such laws where they apply to the work p...
	The Contractor attention is directed to Division 2, Part 7, Chapter 1 of the Labor Code of the State of California and especially to Article 2 (Wages); and Article 3 (Working Hours), thereof.

	Contractor hereby expressly acknowledges and agrees that OCWD has never previously affirmatively represented to Contractor, its employees or agents in writing or otherwise that the services performed under this Agreement are not a “public work,” as de...
	Contractor shall comply with all applicable laws and regulations related to the payment of prevailing wages for the work performed hereunder, including but not limited to Sections 1720 et seq. and 1770 et seq. of the Labor Code, and interpreting case ...
	Without limiting the foregoing, in accordance with Sections 1773 and 1773.2 of the Labor Code, the OCWD has found and determined the general prevailing rates of wages in the locality in which the public work is to be performed are those determined by ...
	Pursuant to Labor Code Section 1775, it is hereby stipulated that Contractor shall, as a penalty to OCWD, forfeit not more than two-hundred dollars ($200) for each calendar day, or portion thereof, for each worker paid less than the prevailing rates a...
	Contractor is aware of and will comply with the provisions of Labor Code Section 1776, including the keeping of payroll records and furnishing certified copies thereof in accordance with said Section.  Pursuant to Labor Code Section 1771.4, Contractor...
	Contractor is aware of and will comply with the provisions of Labor Code Sections 1777.5 and 1777.6 with respect to the employment of apprentices.  Pursuant to Section 1777.5 it is hereby stipulated that Contractor will be responsible for obtaining co...
	Pursuant to Labor Code Section 1810, it is stipulated hereby that eight (8) hours labor constitutes a legal day’s work hereunder.
	Pursuant to Labor Code Section 1813, it is stipulated hereby that Contractor shall, as a penalty to OCWD, forfeit twenty-five dollars ($25) for each worker employed in the execution of this Agreement by Contractor or by any subcontractor hereunder for...
	Pursuant to Labor Code Section 1815, work performed by employees of contractors in excess of eight (8) hours per day, and 40 hours during any one week, shall be permitted upon public work upon compensation for all hours worked in excess of eight (8) h...
	Pursuant to Labor Code Section 1725.5 and 1771.1, no contractor or subcontractor (or consultant or subconsultant) may be listed on a bid proposal for a public works project unless registered with the Department of Industrial Relations.
	In accordance with Labor Code Sections 1860, 1861, and 3700, Contractor and every subcontractor is required the secure payment of compensation to all employees.  By signing this Agreement, Contractor provides the following certification:  “I am aware ...
	To the fullest extent permitted by law, Section 2.2, Indemnification, specifically encompasses Claims arising from or related to (i) the noncompliance by Contractor or any party performing the work of any applicable local, state, and/or federal law, i...

	SECTION Four: MISCELLANEOUS PROVISIONS
	4.1 Records and Reports.  Upon request by OCWD, Contractor shall prepare and submit to OCWD any reports concerning Contractor’s performance of the services rendered under this Agreement. OCWD shall have access, upon reasonable notice, to the books and...
	4.2 Notices.  Unless otherwise provided herein, all notices required to be delivered under this Agreement or under applicable law shall be personally delivered, or delivered by United States mail, prepaid, certified, return receipt requested, or by re...
	4.3 Construction and Amendment.  The terms of this Agreement shall be construed in accordance with the meaning of the language used and shall not be construed for or against either party by reason of the authorship of this Agreement or any other rule ...
	4.4 Severability.  Each provision of this Agreement shall be severable from the whole. If any provision of this Agreement shall be found contrary to law, the remainder of this Agreement shall continue in full force.
	4.5 Authority.  The person(s) executing this Agreement on behalf of the parties hereto warrant that (i) such party is duly organized and existing, (ii) they are duly authorized to execute and deliver this Agreement on behalf of said party, (iii) by so...
	4.6 Special Provisions.  Any additional or supplementary provisions or modifications or alterations of these General Provisions shall be set forth in Part III of this Agreement (“Special Provisions”).
	4.7 Precedence.  In the event of any discrepancy between Part I (“Fundamental Terms”), Part II (“General Provisions”), Part III (“Special Provisions”), Part IV (“Scope of Services”), and/or Part V (“Budget”), Part III shall take precedence and prevail...
	4.8 OCWD Contract Management Authority.  The OCWD General Manager (or his or her duly authorized representative) shall have the authority to make approvals, issue interpretations, execute documents to implement or clarify this Agreement, waive provisi...
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