
MANDATORY 
PRE-PROPOSAL MEETING 

FOR RFP-25-21

LIMS Replacement Project

Wednesday, July 1, 2026 – 9:00 AM Pacific



Welcome
Project Team (OCWD):

 Prem Parmar, Lab Director

 Daniel Salas, LIMS Administrator

 Francisco Hernandez, Director of Information Services

 Melody Yap, Purchasing Manager



OCWD Laboratory LIMS –
Technical Overview









Groundwater Replenishment System (GWRS)

 Purifies treated wastewater that would otherwise 
be discharged to the ocean 

 Advanced purification (microfiltration, reverse 
osmosis, and UV light with hydrogen peroxide) –
purified to drinking water quality

 Operational since 2008 (70 MGD)
 Initial expansion May 2015 (+ 30 MGD)
 Final expansion March 2023 (+30 MGD)

 Replenishes groundwater basin with 130 MGD of 
water – enough for nearly 1 million people

 Recycles 100% of OC San’s reclaimable 
wastewater flows

 More than $900 million infrastructure investment
La Palma Recharge Basin in Anaheim

World’s largest potable reuse facility

Purified product water available to taste



OCWD Operations

GWRS Laboratory Recharge Basins Constructed Wetlands

Pipelines Pump Stations Rubber Dams T and L Levees





Exceptional Water Quality

 GWRS Permit developed by Regional Water Quality 
Control Board & Division of Drinking Water

 Tests for 500 compounds with all results well below 
permit levels or at non-detection (ND) levels 

 Performs water quality testing at approximately 
1,500 locations throughout the basin

 Laboratory analyzes more than 20,000 samples 
each year

 Lab reports more than 400,000 results

 Provides regional testing of more than 200 drinking 
water wells for local drinking water providers



Philip L. Anthony Advanced Water Quality Laboratory

 Opened in October 2009

 Lab operations began in 1973 

 Consists of three sections:

 Inorganic

 Organic

 QA/QC

 Staff consist of 32 full-time 

employees and 5 student interns



Laboratory Statistics

 Annual sample count: 20,000

 Annual Number of Analyses: 400,000

 Testing methods: 50

 Fields of accreditation: 245

 Total analyses available: 486

 Analytical Instruments
 Inorganic - 12
 Organic – 20

 Normal turnaround time: 2-3 weeks



Laboratory Methods

Organic Analyses:Inorganic Analyses:

• PFAS

• Volatile organics

• Semivolatile organics

• Nitrosamines

• 1,4-dioxane

• 1,2,3-trichloropropane

• Pharmaceuticals and personal care 

products

• Haloacetic acids

• Glyphosate

• Carbamates

• Trace metals

• Alkali metals

• Anions

• Inorganic DBPs

• Chromium (VI)

• Perchlorate

• Ammonia

• pH/EC/Alkalinity

• Microbiology

• Solids

• TOC



LIMS RFP – Scope of Work



OCWD Laboratory LIMS History

 The lab built its own Citrus 
LIMS around 2022-2023 
to replace Aspen LIMS. 

 The lab made extensive 
plans to build a Citrus 
Plus LIMS from the 
ground up but realized it 
would not be practical. 

 That work went into the 
RFP scope, requirements, 
and other appendices.

World’s largest potable reuse facility

LIMS History



OCWD Laboratory LIMS RFP – What not How

 The RFP is full of 
requirements, proposed 
workflows, and report 
examples, but generally, 
like TNI, we’re specifying 
what must be done, NOT 
how to do it. 

World’s largest potable reuse facility



OCWD Laboratory 
LIMS RFP Scope 

Variability

 Exhibit A (Scope of Services) 
Section 1.1 lists 17 LIMS 
functionalities we expect 
every modern LIMS to 
handle. 

 It also lists 4 areas where 
the project scope may vary.



OCWD Laboratory LIMS RFP Scope Variability

Improved TNI traceability within LIMS is a must for this project, and includes:

 Increased capacity for CONTEMPORANEOUS digital data input

 Traceability to Equipment/Inventory used
 Calibration/verification records
 QC checks of items 

 certificates of analysis, volume, efficacy
 checks by frequencies – once, by lot, daily, monthly, etc.

 Maintenance records and maintenance scheduling
 Lab size/staffing does not make an extensive inventory system practical (no spare 

staff to input data on incoming products)

 Traceability to staff training and demonstrations of capability

 Traceability to Lab Studies (MDL, method verification, method uncertainty)



Maximizing user EFFICIENCY 
is critical due to smaller lab 

size

 The lab is small, but swings BIG.

 Exhibit A “Scope of Services” Section 2.2 
provides EXAMPLES (not specific 
requirements) of LIMS ease-of-use.

 20% of the evaluation score will be based 
on LIMS’ demonstrated efficiency/ease of 
use



OCWD Laboratory LIMS RFP Scope Variability

 The lab analyzes samples from different sources:
 Sampling tasks managed in DXR/WRMS (OCWD databases outside of LIMS):

 Compliance samples collected by Water Quality department
 Includes groundwater, surface waters, and GWRS plant compliance samples

 Sampling tasks managed within LIMS:
 GWRS Plant process control samples collected by operators
 Research samples collected by R&D
 Miscellaneous non-compliance sampling

 “Managed” means tasks are scheduled, pre-login data is collected, COCs are generated. 

 The new LIMS MUST replace the LIMS sampling functionality, but will not* replace 
DXR/WRMS functionality

*Unless the new LIMS’ sampling functionality is so good Water Quality and Upper Management can be convinced 
to adopt it



OCWD Laboratory Data Management

 Electronic data packets are made as PDF files from a mixture of instrument-generated 
reports, LIMS-generated reports, recordkeeping performed in Office documents, and 
scans of hand-written records.

 The lab sends analysis data electronically from LIMS to WRMS for other departments to 
use. 

 The lab does not report data externally, nor does it manage subcontractor lab data from 
outside OCWD. This is done by other departments in WRMS.

 The lab would like to reduce its reliance on reports and data packets and instead 
increase use of dashboards, portals, and other electronic displays.

 Digital Data Packets should still be available on-demand.



OCWD Laboratory Uses Ideagen Quality 
Assurance Software

Ideagen functionality includes:

 Document control with review, approval, version control, and archiving;

 Documentation of Corrective and Preventive Actions (CAPA);

 Tracking of staff training and demonstrations of capability;

 Management of method validations and other lab studies;

 Management of method detection limits by method and instrument.



OCWD Laboratory 
LIMS RFP Scope 

Variability

 The new LIMS may 
supplement, exchange data 
with, or replace functionality in 
Ideagen

 Ideagen does NOT exchange 
data with the existing LIMS. 

 Currently, QA/QC staff must 
ensure recordkeeping is up-to-
date.



OCWD Laboratory’s Citrus LIMS 
Is Not Flexible Enough

The ideal LIMS would have dynamic workflows:
 Samples are often re-batched, re-prepped, or re-analyzed. This may 

apply to a whole batch, a single sample, or only some analytes in a 
sample.

 Sending work forward and backward will be routine.
 Calculations will happen across different analytical methods. 
 Some prep or analysis steps may be skipped based on client request or 

sample properties.
 Results and related QC must be reportable from different injections or 

dilutions.



OCWD Laboratory’s Citrus LIMS 
Is Not Flexible Enough



See the Appendices 
in Exhibit E for 

more details about 
LIMS requirements 
and lab workflows



RFP – Evaluation Criteria & Scoring

Maximum PointsCriteria for Proposal EvaluationsItem No.

20Capability of Proposed LIMS to Meet OCWD Laboratory’s 
Requirements and technology requirements

1

20Proposed LIMS’ Efficiency and Ease of Use for OCWD Users2

15Proposal’s Project Approach, Technical Methodology, Schedule and 
the Clarity, Completeness, and Professional Quality of the Proposal

3

15Qualifications of the Firm, the Project Manager, and Key Project Staff4

10Record Of Success, and Experience, on LIMS Integration Projects5

10Time Commitment and Continued Availability of Key Staff6

10Cost Proposal and Total Cost of Ownership7

100TOTAL POINTS:



RFP – Submittal Checklist

• Make sure to go 
through checklist, 
and provide all 
required submittal 
contents with 
Proposal Package



Solicitation Schedule
1. RFP documents available free of charge from our OCWD website located at 

https://www.ocwd.com/working-with-us/rfp-contracts/ .

2. Questions due to us no later than 4:00 PM local time Wednesday, July 8, 2026. Send all 
questions to Procurement@ocwd.com – (Email Subject Header: Question – RFP-25-021 
for OCWD LIMS ) 
1. OCWD will respond to questions as soon as possible

3. Proposals are due to us no later than 11:00 AM local time on Thursday, July 23, 2026.  
1. HARD-COPY PAPER SUBMISSIONS accepted. FAXED OR E-MAILED SUBMISSIONS WILL 

NOT BE ACCEPTED.  OCWD reserves the right to reject any and/or all responses received.

4. Selection will be made on the basis of OCWD’s judgment as to which proposal best serves 
OCWD’s interest. Proposals will be evaluated on the basis of the criteria listed in Section 
9.0 of the RFP.

5. Interviews and Demonstrations – Beginning week of August 10, 2026

6. Anticipated Agreement Award – September 2026 or October 2026



Questions: 

Procurement@ocwd.com

Thank You!


