Miller Basin Check Valve Replacements
Contract K-2026-1

Pre-Bid Meeting
June 11, 2026
10 a.m.

Pre-Bid Sign-In Sheet:

Please email procurement@ocwd.com with
your name, company, and e-mail address



mailto:procurement@ocwd.com
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The contents of this pre-bid presentation are
for discussion purposes only and does not
supersede the provisions, specifications, and
plans in Contract K-2026-1.



Bid Info & Schedule

Activity Schedule Notes

Bid Advertisement May20,2026 |
Non-Mandatory Pre-Bid Meeting June 11, 2026 Zoom Only
Written Questions Due June 18, 2 pm _

Bid Opening June 24, 2 pm In-Person, OCWD Fountain Valley
Contract Award Expected July 15, 5:30 pm _
Notice to Proceed ~Augustt |

Contract documents available at www.ocwdplanroom.com

Engineer’s Estimate: $250,000
450 Calendar Day Duration. $10,000 per day liquidated damages

Class A or C-34 Contractor License, DIR Registration & Labor Compliance,
Prevailing Wage, Safety Forms


mailto:procurement@ocwd.com
http://www.ocwdplanroom.com/

Miller Basi: 151 East Miraloma Ave, Anaheim
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» Street access from Miraloma Ave
* Perimeter road

» Joint use of street access and
perimeter road

2 ramps to floor
* Ramps & floor are loose sand

* May be standing water adjacent
to work area



@ ORANGE COUNTY WATER DISTRICT

 Basin typically dry
before July

« Suggested that
Contractor order
materials early
and perform on-
site work between
July and mid-
October

« Site may be dry
and available
before July



L +Standing water at
valves will be
removed by
OCWD prior to
contractor work.

Standing water on
= opposite side of
[ concrete sump
may be present.

Pipelines will be
- drained by OCWD
¢ prior to work.
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Photo flipped to match
drawing perspective

Chip exterior mortar at flanges
and remove spool. Replace with
new CML&EC spool. Field verify
if Class 150 or Class 250 flanges
are required on each side of
spool. One flange shall be
ordered |oose so that field mock-
up can ensure proper alignment
of pipe and bolt holes.
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Chip exterior mortar at flan
spool. Replace with new C|

couplings are not engaged

verify if Class 150 or Class 250 flanges are
required on each side of spool. Support
existing pipeline in place so that flexible

ges and remove
MLAEC spool. Field

Install isolation kit. Provide testing
report to confirm electrical isolation.
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Remove check valve and replace with check
valve listed in specifications. Adjust the pipe
spool lengths on each side lo center the new
valve between the pipe supports. Confirm that
weight of new check valve is less than weight of
existing valve. Ensure that spool flanges will
orient the check valve vertically. Assume exisling
valve weighs 7,500 Ibs. Contractor shall consider
cutting the existing spools as a means for
extracting the existing valve.

Work In this section view
is to be repeated for
both locations.

Contractor to verify all
dimensions in field. It cannot
be assumed that check valves and spoals.
measurements shown in this Soil may be disposed of on-

Contractor will need to
excavate soil around the

record drawing are correct. site.




Contractor Safety Program

EMR equal to or greater than 1.25 for each year in the last three years.

Received a regulatory citation (i.e. Cal/OSHA) and penalties assessed against your firm
for any “serious,” “willful” or “repeat” violations of its safety or health regulations in the
past three years?
Yes ©1 No [l
If “yes,” attach a separate signed page describing the citations, including information about the
dates of the citations, the nature of the violation, the project on which the citation(s) was or were
issued, the amount of penalty paid. if any. If the citation was appealed and a decision has been
issued, state the case number and the date of the decision.
NOTE: Ifyou have filed an appeal of a citation, and the Appeals Board has not yet ruled

on your appeal, you need not include information about it.

Failure to provide all requested information

ONE OR MORE OF THESE CRITERIA SHALL DISQUALIFY A CONTRACTOR

PART 1: CONTRACTOR INFORMATION SECTION - To Be Completed By Contractor

[ Contractor’s Name:
[[] Contractor’s License (copy of license):
[ Catifornia Registration Number:

[ Certificate of Insurance (copy of insurance)

D Experience Modification Rate (EMR) for each of the past three premium years:

Current year: Previous year: Year prior to previous year:

D Copy of 3 Years of OSHA 300A Annual Summary (If greater than 10 employees)
How many serious injuries and/or fatalities has your company had in the last 3 years:
[ How many Regulatory Violations has your company had in the last 3 years?

“P” pages 23-26

[PART 2: SAFETY PROGRAM SECTION - To Be Completed By Contractor Contractor’s Environmental Health

o
7]
Z
o

All Written Safety Programs & Training Documentation must be available to OCWD upon request

Does your company maintain a written Injury Illness Prevention Program (IIPP) in accordance
with GISO. Title 8. Section §3203 or §1509 and Labor Code (LC §6401.7)? I have read the information stated in the OCWD’s Contractor Environmental Health & Safety

(EHS) Handbook. T understand that the information provided covers brief highlights of the OCWD’s

safety programs. It is my responsibility to review the updated programs and communicate the safety

Does your company maintain documentation on employees’ ITPP training? [§3203 or §1509(b)] S ¢ |
information & requirements to my employees.

Does your company maintain “Code of Safe Practices™ documentation? [Title 8. §1509(b)]

I und d that the Contractor’s Environmental Health & Safety Handbook is not intended to
replace Federal, State or Local regulations regarding Contractor performance. Contractor shall keep
itself fully informed of all existing and future state and federal laws and all county and city

Does your company maintain disciplinary documentation for unsafe behavior of employees or
subcontractors (if applicable)? [Title 8, §3203 or §1509]

d and regul which in any manner affect the activities of Contractor and of all such
orders and decrees of bodies or tribunals having any jurisdiction or authority over the same.
Contractor (including contractor employees and subcontractors) shall at all times observe and comply

Does your company maintain a documented Hazard Communication Program that complies with
GHS Labeling and Safety Data Sheets (SDS)? [8 CCR §5194]

with all such existing and future laws, ordinances, regulations, orders and decrees, and shall protect
and indemnify OCWD, its officers, directors. employees and agents against any claim or liability
arising from or based on the violation of any such law, ordinance, regulation. order or decree.

Does your company maintain inspection records and written evidence that safety and health
concerns have been reviewed and corrective actions taken? [LC§6401.7(b) and (D)]

Are procedures for communicating critical (hazardous) job activities (Job Safety Plan) written and
reviewed with all employees and subcontractors? [LC 6401.7(a)(5)]

OO0 0000 4d
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Does your company have a wilPart 2 — PROJECT SPECIFIC SAFETY PROGRAM SECTION - To Be Completed By Contractor
accidents/incidents are investi; (check each section below that is applicable to the project and provide documentation information)
subcontractors. if applicable)?

D Our company has a written Confined Space Program that includes pre-entry monitoring, pre-entry permit. and
employee training? [T8 CCR §5157]
‘Where is the d. intained?

Does your company have a wi!
and subcontractors? (i.e.. med:

Are the above written programn Our company has a written Electrical Safety Program? [T8 CCR §2700 - §2989 and T8 CCR §2299 - §2599
§6401.7© and 8CCR §1509(e and NFPA 70E]

Where is the documentation maintained?

If yes. where are the documen

D Our company has a written Fall Prevention Program that includes Personal Fall Arrest Systems, Personal
Fall Restraint Systems, Positioning Devices and employee training? [T8 CCR §1670]

Where is the d ined?
Our company has written Trenching/Excavation Program that includes employee training? [T8 CCR
§1541.1]

Where is the d intained?
Our company has a written Lockout/Tagout Program that includes employee training?
[T8 CCR §3314())]

Where is the d intained?

D Our company has a Hot Work Program that includes employee training? [T8 CCR §4848]

Where is the d d?

D Our company has a Traffic Control Program that includes employee training? [T8 CCR, Construction
Safety Orders, Article 11, 1597 - 1599]

Where is the d d?

Other applicable programs (please list):




End of Presentation

Written questions due before June 18, 2pm
procurement@ocwd.com

Bid Opening June 24, 2pm
18700 Ward Street, Fountain Valley
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